



F.No: IITH/CMD/F.35/ELE/NIT-07/2024-25/913

Date: 07.10.2024

ADDENDUM/CORRIGENDUM NO. 02

Name of Project: Setting up of 3.5MW In-house Captive Solar PV Plant at IIT Hyderabad campus which includes Planning, Design, Supply, Installation, Testing & Commissioning with 05 years Post commissioning Operation & Maintenance of Plant'-Reg.

NIT No.: IITH/CMD/ELE/NIT/2024-25/07

With reference to the Addendum/Corrigendum No.1, the following terms and conditions of NIT has been amended as mentioned here under:

S. No.	Page No. / Line/ Para No./Ref.No.	As per Tender	Now shall be read as
1	Page No. 16/ Section-03/ Clause No. 3.1.2/ Scope of Work/Point no.(vii)	Comprehensive operation & maintenance for 5 years including existing 0.95 MW Solar power plant.	The Comprehensive operation & maintenance of new 3.5 MW(AC) Captive Solar PV Plant for a period of 5 years (post commissioning), excluding existing 0.95 MW Solar power plant.
2	Page No. 53/ Chapter No.5/ Comprehensive Operation and Maintenance / section 5.1/ General/Point no.(b)	The operation and maintenance of existing 0.95 MW solar PV plant shall be carried out by contractor.	The Comprehensive operation & maintenance of new 3.5 MW(AC) Captive Solar PV Plant for a period of 5 years (post commissioning), excluding existing 0.95 MW Solar power plant shall be carried out by the contractor.
3	Page No. 55/ Chapter No.5/ Comprehensive Operation and Maintenance /section 5.2/ Scope of Operation & Maintenance of the plant/point no. f(VIII)	Regular operation and maintenance of the Solar PV Power Plant including existing 0.95 MW Solar power system, for a period of 5 years after commissioning and submission of daily performance data of the power plant.	Regular operation and maintenance of the new 3.5MW(AC) Captive Solar PV Power Plant, excluding existing 0.95 MW Solar power plant, for a period of 5 years after commissioning and submission of daily performance data of the power plant.

[Handwritten signature]

S. No.	Page No. / Line/ Para No.	As per Tender	Now shall be read as
4	Page No. 5, Section-01(A)/ BASIC ELIGIBILITY CRITERIA related to Technical and financial credentials/Clause No.3 (Profit/Loss)	Profit/loss : The bidder should not have incurred any loss (profit after tax should be positive) in more than two years during available last five consecutive balance sheets (balance sheet in case of private/public limited company means its standalone financial statement and consolidated financial statement both), duly audited and certified by the Chartered Accountant.	This Clause No. 3, (Profit/Loss) in Section-01(A) of Notice Inviting Tender (NIT) document stands Deleted.
5	Page No. 1(Notice Inviting Tender) & Section-08/Schedule-E/ Page No.125	Earnest Money Deposit (EMD) - Rs.26,00,000/- only.	The Earnest Money Deposit (Bid Security) may be accepted in the form of Insurance Security Bonds, Account Payee Demand drafts, Fixed Deposit Receipt, Banker's Cheque or Bank Guarantee from any of the Commercial Banks or Payment online in an acceptable form, safeguarding the IITH interest on all respects. NOTE: (A) Insurance Surety Bond Requirements 1. Assignment: The Insurance Surety Bond must be assigned in the name of the Director, IIT Hyderabad. 2. Value: The surrender value at the time of submission must align with the percentage specified in the tender document. 3. Confirmation: A line of confirmation from the issuing insurance company must be included with the Bond submission. B) Bank Guarantee Requirements 1. Validity Period: The claim period of the Bank Guarantee must extend more than six months beyond the expiration date of the Bank Guarantee.




S. No.	Page No. / Line/ Para No.	As per Tender	IITH response Now shall be read as
6	Page No. 125/section-08/Schedule-E	Performance Guarantee: 5% of accepted tender value for Part-A & B (Original works component), Prior to the commencement of work and 5% of the accepted tender value for Part-C (O&M Component), Prior to the commencement of supplementary agreement.	<p>The Performance Guarantee (Performance Security) may be furnished in the form of Insurance Surety bonds, Account Payee Demand draft, Fixed Deposit Receipt from a Commercial Bank, Bank Guarantee from a Commercial bank or Online payment in an acceptable form safeguarding the IITH interest in all respects.</p> <p>NOTE:(A) Insurance Surety Bond Requirements</p> <p>1. Assignment: The Insurance Surety Bond must be assigned in the name of the Director, IIT Hyderabad.</p> <p>2. Surrender Value: The surrender value at the time of submission must align with the percentage specified in the tender document.</p> <p>3. Confirmation: A line of confirmation from the issuing insurance company must be included with the Bond submission.</p> <p>(B) Bank Guarantee Requirements</p> <p>1. Validity Period: The claim period of the Bank Guarantee must extend more than six months beyond the expiration date of the Bank Guarantee.</p>
7	Pre-Bid query S.No.57/General/Addendum-I		Parking lots- P4, P5, P10, P24 and P27 layout drawings shown with dimensions are enclosed herewith as Annexure-VIII for better understanding and reference of the intending bidders.
8	Pre-Bid query S.No.59,60& 62/General/Addendum-I		The existing LT/HT cables routing plan of IIT Hyderabad campus is attached herewith as Annexure-IX for better understanding and reference of the intending bidders.

This issues with the approval of Competent Authority.




**Executive Engineer-Electrical
IIT Hyderabad**



~~X~~

[Signature]
01/10/2024
EE(C),IITH



3679 Sqm

Parking-P4


01/10/2024
EE(C), IITH

60.00

2100 Sqm

60.00

35.00

35.00

~~X~~

Parking-P20 *d*
EE(C), 11/10/2024

135.00


13905 Sqm

135.00

Parking-P24

103.00

103.00


01/10/2024
EE(C),IITH

112.00


7840 Sqm


112.00

Parking-P25

70.00

70.00




01/10/2024
EE(C), IITH

62.10

4.00
2.50

2354 Sqm

30.11

36.61

4.00

14.00

52.10

Parking-P26

d

01/10/2024
EE(C),IITH


~~2~~

Annexure-IX

Existing LT/HT Cables Routing Plan of IITH Campus (Indicative Only)


- NOTE:-
 1.FOR ELECTRICAL HUMME CONFIGURATION REFER DRG. NO.-DETAIL-EL-HUMKEY-507(PHASE-1A)
 2.FOR ELECTRICAL HUMES TYPICAL SCHEMATIC LONGITUDINAL SECTION REFER DRG. NO.-DETAIL-EL-HUME-508A(PHASE-1A)
 3.FOR ELECTRICAL HUMES CONFIGURATIONS REFER DRG. NO.-DETAIL-EL-HUME1-508 to 512 (PHASE-1A)
 4.FOR ELECTRICAL FLOT TAP OFF & SHALLOW TRENCH DETAIL REFER DRG. NO.-DETAIL-EL-SHT-513 & 514 (PHASE-1A)
 5.FOR ELECTRICAL HUMME TRANSFER REFER DRG. NO.-DETAIL-EL-HUMETK1-515 to 518(PHASE-1A)
 6.FOR ELECTRICAL BUILT-UP TUNNEL REFER DRG. NO.-DETAIL-EL-TUN1-519 to 523(PHASE-1A)

LEGEND	DESCRIPTION
	L.T. CABLE ROUTING



NOTES
 1. Dimensions are not to be scaled.
 2. All dimensions are in Metres unless stated otherwise.
 3. All Levels are in Metres.
 4. The contractor shall verify all dimensions, details, specifications & quantities & shall report any error, omission and/or anomaly to the architect before commencement of work.
 5. For construction purposes, the contractor shall use the maximum clarity of the drawings. The drawings shall not be used for construction until they are issued for construction.
 6. These drawings are to be read in consultation with Civil Architecture, Steel Structure, HVAC, Electrical, ELEV, CIVIL, GAS and other service drawings & all relevant sections of specifications. All minor drawings should be provided to the architect for approval.

DATE	REVISION	DESCRIPTION




CLIENTS
 Indian Institute of Technology(IIT) Hyderabad,
 Chaitanya Faculty Block,
 Yashwantharam-502306,
 Andhra Pradesh, INDIA.

ARCHITECTS & PLANNERS
 ARCOOP ASSOCIATES PVT. LTD.
 6/9, 6/8, 6/7, 6/6, 6/5, 6/4, 6/3, 6/2, 6/1, 6/0
 NEW DELHI 110048
 PHONE: 011-26240560
 FAX: 011-26240335

MEP CONSULTANTS
 M.A. CONSULTANTS
 508, MADHURAN BUILDING, 66, NEHRU PLACE
 NEW DELHI 110019
 TEL: +91-011-46274952; 6365465
 EMAIL: ma@ma.co.in

Architect's Signature _____ Client's Signature _____

Good For Construction



Executive Engineer (PE) No. 17174
 State of Andhra Pradesh
 18 APR 2013

Good For Construction
 18 APR 2013
 Arcoop Associates Pvt. Ltd.

JOB No. IITH DETAIL UD & INFRA PHASE 1A	
Drawing Title MASTER PLAN LT CABLE ROUTING LAYOUT	
Document Release To: ELECTRICAL GOOD FOR CONSTRUCTION	
Job No. 10-148	
Scale: A1@1:3500	
Date: 14 APR 2013	Checked by: SSY
Drawn by: VINOD	Revision: RO
Drawing No. ESS-EL-LT-SP-02(PHASE-1A)	
AUTHORITY:	