
 

 

 
 
 
 
 

NOTICE INVITING TENDER 

(NIT) 
 

 

 

Name of the work: Expansion of TiHAN - AV Testbed Infrastructure 
(Phase-2) at IIT Hyderabad, Kandi, Sangareddy. 
Sub-Head 3: Construction of Boundary wall 
Sub-Head 4: Construction of site barricading with GI Profile sheet. 

 

 
 

Executive Engineer (Civil) 
IIT Hyderabad 

 

NIT No. IITH/CMD/CIV/NIT/2023-24/08 

03/10/2023



 

INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD 

NOTICE INVITING TENDER 

NIT Reference No. IITH/CMD/CIV/NIT/2023-24/08 

 

Indian Institute of Technology Hyderabad invites on behalf of President of India online 
bids (e-tender) Item rate/percentage rate tenders from approved and eligible Civil 
contractors of CPWD and those of appropriate list of M.E.S., BSNL, Railway and State 
P.W.D. (R&B) or working Civil contractors of IIT Hyderabad for the below mentioned 
work. 
 
The enlistment of the contractors should be valid on the last date of 
submission of bid. 
 
Copy of valid contractor’s registration certificate, PAN card, GST 
Registration certificate & GSTIN should accompany the Technical Bid. 
 

1.1 NIT No.: IITH/CMD/CIV/NIT/2023-24/08 

1.2 Name of Work: Expansion of TiHAN - AV Testbed 
Infrastructure (Phase-2) at IIT Hyderabad, 
Kandi, Sangareddy. 

Sub-Head 3: Construction of Boundary 
wall 

Sub-Head 4: Construction of site 
barricading with GI Profile sheet. 

1.3 Estimated Cost:  

(given merely as a rough guide) 

Rs. 55,70,419/- 

1.4 Earnest Money Deposit (EMD): Rs. 1,11,500/- 

1.5 Period of Completion: 120 days 

1.6 Date of Online 
Publication/Download of Tender 

03/10/2023 @1500hrs 

1.7 Date of Downloading of Tender 03/10/2023 @1800hrs 

1.8 Last Date for Submission of Bids  13/10/2023 @1500hrs 

1.9 Date and time of Opening of 
Technical Bids  

16/10/2023 @1530hrs 

1.10 Date and time of Opening of 
Financial Bids 

18/10/2023 @1530hrs 

1.11 Cost of Bid Document: NIL 

 

 

 



 

Instructions to the Bidders for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the CPP Portal, prepare their bids in 
accordance with the requirements and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained 
at: https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is 
free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any 
communication from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra 
etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords etc. to search for a tender published 
on the CPP Portal. 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each 
tender, in case they want to obtain any clarification / help from the Helpdesk. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully to 
understand the documents required to be submitted as part of the bid. Please note 
the number of covers in which the bid documents have to be submitted, the 
number of documents - including the names and content of each of the document 
that need to be submitted. Any deviations from these may lead to rejection of the 
bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF / 
XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 
with black and white option which helps in reducing size of the scanned document. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g. PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” area 
while submitting a bid, and need not be uploaded again and again. This will lead 
to a reduction in the time required for bid submission process. 

Note:   My Documents space is only a repository given to the Bidders to ease the uploading 
process. If Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can 
upload the bid in time i.e., on or before the bid submission time. Bidder will be 
responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date and time of bid submission or as specified 
in the tender documents. The details of the DD/any other accepted instrument, 
physically sent, should tally with the details available in the scanned copy and the 
data entered during bid submission time. Otherwise, the uploaded bid will be 
rejected. 

5) Tenders without valid EMD will be summarily rejected. No exemption of 
EMD’s or process fee for MSME/NSIC registered contractors. 



6) Bidders are requested to note that they should necessarily submit their financial 
bids in the format provided and no other format is acceptable. If the price bid has 
been given as a standard BoQ format with the tender document, then the same is 
to be downloaded and to be filled by all the bidders. Bidders are required to 
download the BoQ file, open it and complete the white coloured (unprotected) cells 
with their respective financial quotes and other details (such as name of the 
bidder). No other cells should be changed. Once the details have been completed, 
the bidder should save it and submit it online, without changing the filename. If 
the BoQ file is found to be modified by the bidder, the bid will be rejected. 

 

7) The server time (which is displayed on the bidders’ dashboard) will be considered 
as the standard time for referencing the deadlines for submission of the bids by 
the bidders, opening of bids etc. The bidders should follow this time during bid 
submission. 

8) All the documents being submitted by the bidders would be encrypted using PKI 
encryption techniques to ensure the secrecy of the data. The data entered cannot 
be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128-bit 
encryption technology. Data storage encryption of sensitive fields is done. Any bid 
document that is uploaded to the server is subjected to symmetric encryption 
using a system generated symmetric key. Further this key is subjected to 
asymmetric encryption using buyers/bid opener’s public keys. Overall, the 
uploaded tender documents become readable only after the tender opening by the 
authorized bid openers. 

9) The uploaded tender documents become readable only after the tender opening by 
the authorized bid openers. 

10) Upon the successful and timely submission of bids (i.e., after Clicking “Freeze Bid 
Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time 
of submission of the bid with all other relevant details. 

11) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgement may be used as an entry pass for 
any bid opening meetings. 

ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions contained 
therein should be addressed to the Tender Inviting Authority for a tender or the 
relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating to 
CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

 
 

 

 



NOTICE INVITING TENDER 

NIT Reference No. IITH/CMD/CIV/NIT/2023-24/08 

 
1. Bidders shall produce definite proof from the appropriate authority, which 

shall be to the satisfaction of the competent authority, of having satisfactorily 
completed similar works of magnitude specified below:- 
 
Criteria of eligibility for submission of tender documents apart from basic eligibility: 

   
Three similar works each of value not less than 40% of estimated cost  

(OR) 
Two similar works each of value not less than 60% of estimated cost  

(OR) 
One similar work of value not less than 80% of estimated cost (rounded 
to nearest Rs. 10 lac) in last 7 (Seven) years ending last day of the 
month previous to the one in which the tenders are invited. 

 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple rate of 7% per annum, 
calculated from the date of completion to the last date of submission of 
tender. 
 
“Similar Work” shall mean Construction of RCC framed Buildings OR 
Masonry Compound walls OR Precast Buildings OR Precast Compound 
Walls OR Structural Steel Buildings or Precast Structures or Pre-
engineered/ Prefabricated Buildings. 

 
The intending bidders has to submit the Similar work experience 
certificate furnishing with all details of the format provided at 
Annexure – B. 
 
Financial eligibility criteria: 
 
To become eligible for participating in bid process, the bidder shall 
satisfy the following financial eligibility criteria. However, CPWD 
registered contractors enlisted in composite category Class - I (AAA) and 
Class – I (Super), need not submit financial eligibility documents. 

 
2. The bidder   should   have had average   annual   financial turn   over 

(gross) of Rs. 45.00 Lakh on construction works during the last three 
Consecutive years ending March 2023, Balance sheets should be duly 
audited by Charted Accountant. Year in which no turnover is shown would 
also be considered for working out the average. (Scanned copy of Audited 
Balance Sheet to be uploaded). 
 

3. Should not have incurred any loss (profit after tax should be positive) in 
more than two years during the last five consecutive years ending 31st 
March 2023, duly audited and certified by the Chartered Accountant. 

 
4. Should have a Net worth certificate of Rs. 5.60 Lakh (Net worth certificate 

of Rs. 5.60 Lakh issued by certified Chartered Accountant with UDIN as 
per Format prescribed in Form B-1 of CPWD SOP 2022 at page No.203). 



 
5. To become eligible, the tenderer shall have to furnish an affidavit as per Form 

‘J’ of the NIT. 
 

6. Agreement shall be drawn with the successful tenderer on prescribed Form 
which is available in the website: 
https://drive.google.com/file/d/19_LkFZ1IeQb_3BznXQtinslcLISYVdbo/view 
(with up-to-date correction slips if any and additional conditions are 
enclosed as annexure – I) Tenderer shall quote his rates as per various terms 
and conditions of the said form which will form part of the agreement. 

 
7. The time allowed for carrying out the work will be as stated at para 1 from 

the date of start as defined in schedule ‘F’ or from the first date of handing 
over of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the tender documents. 

 
8. The site for the work is available. 

 
9. Tender documents consisting of plans, specifications, the schedule of 

quantities of the various classes of work to be done and the set of terms & 
conditions of contract to be complied with by the contractor whose tender   
may   be   accepted   and   other   necessary   documents   can   be   seen for 
information at the above mentioned website: 

 
10. Applicants are advised to keep visiting the above mentioned website 

from time to time (till the deadline for bid submission) for any updates in 
respect of the tender documents, if any. Failure to do so shall not absolve the 
applicant of his liabilities to submit the applications complete in all respects 
including updates thereof, if any. An incomplete application may be liable for 
rejection.   

 
11. The contractor whose tender is accepted, will be required to furnish 

performance guarantee of 3% (Three Percent) of the tendered amount within 
the period specified in Schedule F. This guarantee shall be in the form of 
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any 
scheduled bank/Demand Draft of any scheduled bank/Pay order of any 
scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of any 
Scheduled Bank or the State Bank of India in accordance with the prescribed 
form. In case the contractor fails to deposit the said performance guarantee 
within the period as indicated in Schedule ‘F’. including the extended period 
if any, the Earnest Money deposited by the contractor shall be forfeited 
automatically without any notice to the contractor. 

 
12. The description of the work is as follows: 

 
Expansion of TiHAN - AV Testbed Infrastructure (Phase-2) at IIT 
Hyderabad, Kandi, Sangareddy. 
Sub-Head 3: Construction of Boundary wall 
Sub-Head 4: Construction of site barricading with GI Profile sheet. 
 



Copies of other drawing and documents pertaining to the works will be open 
for inspection by the tenderers at the office of above mentioned officer. 
 
Tenderers are advised to inspect and examine the site and its surroundings 
and satisfy themselves before submitting their tenders as to the nature of the 
ground and sub-soil (so far as is practicable), the form and nature of the site, 
the means of access to the site, the accommodation they may require and in 
general shall themselves obtain all necessary information as to risks, 
contingencies and other circumstances which may influence or affect their 
tender. A tenderer shall be deemed to have full knowledge of the site whether 
he inspects it or not and no extra charge consequent on any 
misunderstanding or otherwise shall be allowed. The tenderer shall be 
responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services 
required for executing the work unless otherwise specifically provided for in 
the contract documents. Submission of a tender by a tenderer implies that 
he has read this notice and all other contract documents and has made 
himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to 
him by the Government and local conditions and other factors having a 
bearing on the execution of the work. 
 

13. Tenders with any condition including that of conditional rebates shall 
be rejected forthwith.  
 

14. Cost of Bid document and EMD may also be remitted to Institute’s 
account number as per bank particulars given below:     
 

Name of the Account Holder     : Indian Institute of Technology Hyderabad 
Account Number                        : 30412797764 (Current Account) 
Name of the Bank                      : State Bank of India 
Address of the Bank                  : IIT Kandi, IIT Hyderabad Campus,  
                                                      Kandi, Sangareddy, Telangana - 502285 
Branch code                              : 14182 
IFSC code                                 : SBIN0014182 
MICR code                                : 502002528 
SHIFT code                               : SBININBB762 

 
15. The competent authority on behalf of the President of India does not 

bind itself to accept the lowest or any other tender and reserves to itself the 
authority to reject any or all the tenders received without the assignment of 
any reason. All tenders in which any of the prescribed condition is not 
fulfilled or any condition including that of conditional rebate is put forth by 
the tenderer shall be summarily rejected. 

 
16. Canvassing whether directly or indirectly, in connection with tenderers 

is strictly prohibited and the tenders submitted by the contractors who resort 
to canvassing will be liable to rejection. 

 
17.        The competent authority on behalf of President of India reserves to 

himself the right of accepting the whole or any part of the tender and the 



tenderer shall be bound to perform the same at the rate quoted. 
 

18. The contractor shall not be permitted to tender for works if his near 
relative is posted a Divisional Accountant or as an officer in any capacity 
between the grades of Superintending Engineer and Junior Engineer (both 
inclusive). Any breach of this condition by the contractor would render him 
liable to be removed from the approved list of contractors of this Institute. 

 
19. No Engineer of gazette rank or other Gazetted Officer employed in 

Engineering or Administrative duties in an Engineering Department of the 
Government of India is allowed to work as a contractor for a period of one 
year after his retirement from Government service, without the previous 
permission of the Government of India in writing. This contract is liable to 
be cancelled if either the contractor or any of his employees is found any 
time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the tender or 
engagement in the contractor’s service. 

 
20. The tender for the works shall remain open for acceptance for a period 

of one hundred and ninety (90) days from the date of opening of 
tenders/Sixty days (60) from the date of opening of financial bid in case 
tenders are invited on 2/3 envelop system (strike out as the case may be) if 
any tenderer withdraws his tender before the said period or issue of letter of 
acceptance, whichever is earlier, or makes any modifications in the terms and 
conditions of the tender which are not acceptable to the department, then 
the Government shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid. Further the 
tenderer shall not be allowed to participate in the retendering process of the 
work. 
 

21. (A) All taxes, Labour Cess etc., as applicable shall be borne by the 
contractor himself. The contractor shall quote his rates considering all such 
taxes including GST on works. Any recovery towards GST is notified by the 
competent authority, the same shall be effected and no claim what so ever 
shall be entertained by IITH. The contractor shall quote his rates 
accordingly. 
 
(B) 2% as TDS amount of GST amount payable on the bills will be deducted 
as per the Govt. of India, Ministry of Finance, Department of Revenue 
notification vide No.65/39/2018-DOR, dtd: 14-09-2018. 
 

22. GST registration certificate of the state in which the work is to be 
taken up, if already obtained by the bidder. 
 
  If the bidder has not obtained GST registration in the state in which 
the work is to be taken up or as required by GST authorities, then in such 
a case the bidder shall scan and upload following under taking along with 
other bid documents. 
   
 



  “If the work awarded to me, I/We shall obtain GST registration 
certificate of the state, in which work is to be taken up, within one month 
from the date of receipt of award letter or before release of any payment 
by IIT Hyderabad, whichever earlier, failing which I/We shall responsible 
for any delay in payments which will be due towards me/us on a/c of the 
work executed and/or for any action taken by IIT Hyderabad or GST 
department in this regard.” 
 

23. Bidder has to submit Undertaking on their letter head pursuant to 
the Section 206AB (as applicable) of the Income Tax Act,1961 in prescribed 
format as enclosed at Annexure-A along with each and every bill submitted 
for payment. 
  

24. This notice inviting Tender shall form a part of the contract document. 
The successful tenderer/contractor, on acceptance of his tender by the 
Accepting Authority shall within 15 days from the stipulated date of start of 
the work, sign the contract consisting of:- 

 
a) The Notice Inviting Tender, all the documents including additional 

conditions, specifications and drawings, if any, forming the tender as issued 
at the time of invitation of tender and acceptance thereof together with any 
correspondence leading thereto. 

b) Standard Contract form (General Conditions of Contract) as posted in the 
website of the Institute. The bidder is deemed to have gone through and 
understood the Standard Contract Form and the General Conditions of 
Contract. 

 
 

Executive Engineer (Civil) 
IIT Hyderabad 

-------------------------------------------------------------------------------------------------------------------------- 
 
 
(Signature of bidder)  

03/10/2023



 
FORM ‘J’ 

AFFIDAVIT 
 
I/we undertake and confirm that our firm/partnership firm has not been blacklisted by 
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its 
operations. Further that, if such information comes to the notice of the department, then 
I/we shall be debarred for bidding in IIT Hyderabad in future forever. Also, if such 
information comes to the notice of IIT Hyderabad on any day before date of start of work, 
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this notarized 
affidavit to be uploaded at the time of submission of bid)  
 
 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-  
 
 
Signature of Bidder(s) or an authorized Officer of the firm with stamp  
 
 
 
Signature of Notary with seal  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Checklist of documents to be submitted along with Technical Bid  
Sl. 
No. Doc Ref Description of the 

Document 
Enclosed 
Yes/No Remarks 

1 As per GCC, Applicant 
shall submit the 
documents for 
Technical scrutiny 

Copy of valid contractor’s 
registration certificate, PAN 
card, GST Registration 
certificate & GSTIN should 
accompany the Technical Bid 

  

2 As per NIT: 
Registration of  
Contractors 

CPWD and those of 
appropriate list of M.E.S., 
BSNL, Railway and State 
P.W.D. (R&B) or working civil 
contractors of IIT Hyderabad 

  

3 As per NIT: Eligible 
Contractors 

Date of Validity of Enlistment    

4 Details of Works 
completed during last 7 
years 
(Detailed statements to 
be enclosed) 
The intending bidders 
has to submit the Similar 
work experience 
certificate furnishing 
with all details of the 
format provided at 
Annexure – B 

Not less than 40%of 
estimated cost (Three similar 
works) 

  

Not less than 60%of 
estimated cost (Two similar 
works) 

  

Not less than 80%of 
estimated cost (One Similar 
work) 

  

5 As per the NIT (Affidavit) The tenderer shall have to 
furnish an affidavit in 
prescribed format. (Form J) 

  

6 As per Para No. 1.4 of  
NIT 

Cost of EMD    

7 As per Sl. No.22 of NIT Undertaking for GST 
registration in the state in 
which the work is to be taken 
up 

  

8 As per Sl. No. 23 of NIT Undertaking pursuant to 
Section 206AB (as applicable) 
of the Income Tax Act, 1961 
(Proforma enclosed as 
Annexure-A) 
 

  

9 Eligibility criteria for 
financial eligibility and 
submission of Annual 
Turnover related docs 

Average   annual   financial 
turn   over (gross) of Rs. 45.00 
Lakh on construction works 
(Scanned copy of Audited 
Balance Sheet to be uploaded) 

  



10 Eligibility criteria for 
financial eligibility and 
submission of Tax 
returns filed 

Bidder has to submit tax 
returns filed for the firm 
during last three years ending 
31st March 2023 (Scanned 
copy of returns filed to be 
uploaded) 

  

11 Eligibility criteria for 
financial eligibility and 
submission of Net 
Worth Certificate 

Should have a Net worth 
certificate of Rs. 5.60 Lakh. 
(Net worth certificate of Rs. 
5.60 Lakh issued by certified 
Chartered Accountant with 
UDIN as per Format 
prescribed in Form B-1 of 
CPWD SOP 2022 at page 
No.203) 

  

  



 
SCOPE OF THE WORK 

 
The broad details of the work to be executed as below: 

 
Sub-Head-3: Construction of 200 metres Boundary Wall with RCC foundation and CC 

Block Masonry 
i. Earth work excavation by mechanical/manual means for foundation. 
ii. Centering and shuttering for foundation PCC base and footing concrete, column 

concrete, Plinth beam concrete. 
iii. Providing & laying in position cement concrete of grade 1:4:8 (1 Cement: 4 coarse sand 

(zone-III) derived from natural sources: 8 graded stone aggregate 40 mm nominal size 
derived from natural sources) upto Plinth level works (For foundation concrete PCC 
base, Plinth Beam concrete PCC Base) 

iv. Steel Reinforcement for RCC works TMT bars of grade Fe500D or more  
v. Providing and laying in position ready mixed or site batched design mix cement 

concrete for reinforced cement concrete work (Footings, Columns, Plinth beam) of M25 
grade all works upto plinth level. 

vi. Providing and fixing pre-moulded joint filler in expansion joints (For Column joints) 
vii. Backfilling with available excavated earth in foundation pits. 
viii. Providing and laying in position ready mixed or site batched design mix cement 

concrete for reinforced cement concrete work (Columns concrete) of M25 grade above 
plinth level 

ix. Construction of sub and superstructure walls with solid CC block masonry of M10 
grade with 1:4 cement mortar. 

x. 12mm & 15mm cement Plastering CM (1 cement :3 sand) finished with floating coat of 
neat cement for walls below plinth level on inside and outside respectively. 

xi. 12mm & 15mm cement Plastering CM (1 cement :4 sand) walls above plinth level 
(super structure) on inside and outside respectively. 

xii. Structural steel (MS Sections) for gate 
xiii. Providing and fixing up to floor five level precast cement concrete for coping bed fixed 

with CM (1:3) 
xiv. Applying primer coat for structural steel sections and painting synthetic enamel paint 

over primer of 2 or more coat.  
xv. Finishing walls with Acrylic Smooth exterior paint of required shade over exterior 

primer. 
xvi. Other miscellaneous works as required for completion of work as per the directions of 

Engineer in-charge. 
 

Sub-Head-4: Providing 160 metres Length barricading with precoated GI profile sheets & 
MS frame work at TiHAN. 
i. Earthwork excavation for foundation pits. 
ii. Structural steel work in single section, fixed with or without connecting plate, including 

cutting, hoisting, fixing in position and applying a priming coat of approved steel primer 
all complete 

iii. Providing and fixing precoated galvanised iron profile sheets (size, shape and pitch of 
corrugation as approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated 
thickness with zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 
5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 



microns. Sheet should have protective guard film of 25 microns minimum to avoid 
scratches during transportation and should be supplied in single length upto 12 metre 
or as desired by Engineer in-charge. The sheet shall be fixed using self-drilling /self-
tapping screws of size (5.5x 55 mm) with EPDM seal, complete upto any pitch in 
horizontal/ vertical or curved surfaces, excluding the cost of purlins, rafters and 
trusses and including cutting to size and shape wherever required. 

iv. Providing and laying in position cement concrete of specified grade excluding the cost 
of centering and shuttering - All work up to plinth level (i)1::1½:3 (1 Cement: 1½ coarse 
sand (zone-III) derived from natural sources: 3 graded stone aggregate 20 mm nominal 
size derived from natural sources). 

v. Other miscellaneous works as required for completion of work as per the directions of 
Engineer in-charge. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
Annexure – A 

 
On Contractor/ Agency’s Letter Head 

 
Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961 
 
To, 
Registrar 
IIT Hyderabad 
Kandi, Sangareddy- 502284. 
 
Dear Sir/Madam, 
 
Subject: Declaration confirming filing of Income Tax Return for immediate two preceding 
years. 
 
I, Ms./Mrs./Mr. _____________________in capacity of Authorized Signatory of  ____________ 
having PAN ________________  and registered office at ________________________ do hereby 
declare that ____________________________ has filed Income Tax Returns for immediately last 
2 preceding Financial Years as mentioned below per due dates under Section 139 (1) of the 
Income Tax Act, 1961 (‘the Act’) and details of which are as given under: 
 

Financial Year for which Income 
Tax Return was due as per 

Section 139(1) 

Acknowledgement no.  
of ITR filed under 

Section 139(1) 
Date of Filing 

2022-23  
(if applicable on date of this 
declaration) 

  

2021-22   

2020-21   

 
Further, I confirm that _________________________ has lined the above PAN with Aadhaar 
number as on this date. 
 
I also undertake that ______________________ hereby indemnify Indian Institute of 
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty, etc.) 
that may arise due to incorrect reporting of above information.   
 
For ________________________  
 
Signature: ___________________ 
Name of person:  
Designation:  
Place:  
Date:  
 



 
 

 PROFORMA OF SCHEDULES 
 

 
SCHEDULE 'A' 

 
Schedule of quantities (Enclosed): As enclosed at Page No …………. to………… 
    

SCHEDULE   'B' 
 
Schedule of materials to be issued to the contractor 

Sl.  
No. 

Description of 
item Quantity 

 
Rates in figure & words at which 

the material will be charged to the  
Contractor 

 

Place of 
issue 

 

 
……………………………… NIL ……………………………… 

 
 

SCHEDULE   'C' 
 
Tools and plants to be hired to the contractor 

Sl.  
No. 

Description    Hire Charges per day 
 

Place of 
issue  
 

 
……………………………… NIL ………………………………… 

 
 
SCHEDULE 'D' 

 
Extra schedule for specific requirements/documents for the work, if any. 
      --- NIL ---  

SCHEDULE 'E' 
 
Reference to General Condition of Contract.: Posted in the website of the Institute. 
 
Name of the work : Expansion of TiHAN - AV Testbed 

Infrastructure (Phase-2) at IIT 
Hyderabad, Kandi, Sangareddy. 
Sub-Head 3: Construction of Boundary 
wall 
Sub-Head 4: Construction of site 
barricading with GI Profile sheet. 
 

Estimated cost of work 
 

:   Rs. 55,70,419/-            

Earnest money    : Rs. 1,11,500/- 
Performance Guarantee  :     3.0% of the accepted tendered value 

Security Deposit    :   2.50% of the tendered value 



 
SCHEDULE ‘F’ 
 

 
GENERAL RULES AND DIRECTIONS:    

Officer inviting tender:  : Executive Engineer (Civil), IITH       

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses12.2 
& 12.3  

 
: 

 
See below 

 
Definitions: 

  

2(v)      Engineer -in- Charge                                                                                        
   

: Executive Engineer (Civil), Indian 
Institute of Technology, Hyderabad.  

2(viii)   Accepting Authority : Superintending Engineer, Indian 
Institute of Technology, Hyderabad.  

 
2(x)      Percentage on cost materials and 
Labour to cover all overheads and profit 

 
: 

 
15% (Fifteen) per cent. 

 
2(xi)     Standard Schedule of Rate 

 
: 

 
CPWD, Delhi Schedule of Rates 
(DSR) 2021 Civil / Electrical, with up 
to date correction slips. 

 
Standard Contract Form    

 
: 

 
IITH General Conditions of Contract 

 
Clause 1 

  

i) Time allowed for submission of 
Performance Guarantee, Programme 
Chart (Time and Progress) and 
applicable licenses, registration with 
EPFO, ESIC and BOCW Welfare Board 
or proof of applying thereof   from the 
date of issue of letter of acceptance, in 
days 

: 15 (Fifteen) Days 

 
ii)Maximum allowable extension beyond the 
period provided in(i) above                                                  
 
Clause 1A 
Whether Clause 1A is applicable 
 

 
: 
 
 
 
: 

 
7 (Seven) Days 
 
 
 
Yes 

Clause 2 
Authority for fixing Compensation under  
Clause  2 

: Superintending Engineer, Indian 
Institute of Technology, Hyderabad 

 



 
Clause 3(VII): If the contractor had secured the contract with Government as a result 
of wrong tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement-will be made ineligible.  

 
Clause 5: 
 

 
 

Number of days from the date of issue of letter of 
acceptance for reckoning date of start 

 

:   7 Days or date of issue of 
LOC whichever is later 
 
 
 

Milestones : Not Applicable 

Table of Milestones if Applicable (Not Applicable) 

Sl. 
No. 

Description of 
Milestone 

Time Allowed 
(From Date of 

Start) 

Amount to be withheld in case of 
non-achievement of Milestone 

1 25% agreement value 
One fourth of time 

allowed for 
completion. 

In the event of non-achieving the 
necessary progress as assessed 
from the running payments, 
2.5% of tendered value of work 
will be withheld for failure of 
each milestone. 

2 50 % agreement value 
One half of time 

allowed for 
completion. 

3 75% agreement value 
Three fourth of 
time allowed for 

completion. 

4 100% agreement value 
Full period of time 

allowed for 
completion. 

 
Time allowed for execution of work : 120 Days 

 
Authority to give fair and reasonable 
Extension of time for completion of 
work (Web based hindrance register) 

 
 
: 

 
 
Superintending Engineer, IITH 

 

Rescheduling of mile stones 

 
: 

 

Superintending Engineer, IITH 

Clause 6:-  Measurement Book 
Clause applicable, 6  

: (i) For works having estimated cost 
more than Rs 15 Lakh – Clause 6 

(ii) For works having estimated cost                
Rs. 15 Lakh or less – Contractor’s 
option of Clause 6 or to be 
exercised at the time of Tender 
Submission 

Clause 7:   

Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since the 

 
: 

 
Rs. 5 Lakhs/-  



last such payment for being eligible to 
interim payment 
 
Clause 7A: 
Whether Clause 7A is applicable 

 
: 

 
Yes.  
No running account bill shall be paid for 
the work till the applicable labour 
licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever 
applicable are submitted by the 
contractor to the Engineer-in-charge. 

Clause 10A:   

List of testing equipment to be 
provided by the contractor at site lab 

: As given in additional specifications 

 
Clause 10B (ii)- Mobilization 
advance: 

  

Whether Clause 10 B (ii) shall be 
applicable 

: Applicable 

 
Clause 10C: 

  

Component of labour expressed as  
percent of value of work  
 
 

: 25% 

   Clause 10CA      : Not Applicable 
 
 

Sl. 
No. 

Material covered 
under this clause 

 

Nearest Materials (other than 
cement, reinforcement bars and 
the structural steel) for which All 
India Wholesale Price Index to 
be followed 
 

Base Price of all 
Materials covered 
under clause 10 
CA* (INR) 

 Reinforcement 
steel(TMT) 

 (63,000/-)/MT 

 Cement  (7,200/-) /MT 

 Structural steel  (68,000/-/MT 

 
     
     Clause 10CC       : Not Applicable 
  

 
 
 

Clause 11:   
Specification to be followed for execution   
of work                                                      

:   CIVIL WORKS 
 

CPWD DSR Items: 
 
CPWD Specifications 2019 Vol. I & 
II, with up to date correction slips, 
  

For MORTH Items 
MORTH Specifications 2001, with 
up to date correction slips. 
 



 
 
For ELECTRICAL WORKS 

 
i) CPWD DSR Items: 

 
CPWD General Specifications 
Part I Internal 2013 
Part II External 1994 
Part III Lifts & Escalators 2003 
Part IV Substations 2013 
Part V Wet Riser 
Sprinkler System 2006 
Part VI Heating, Ventilation & 
Air Conditioning Works 2017 
Part VII DG Sets 2013 
Part VIII: Gas based fire 
extinguisher systems 2013 
all with up to date Corrections 
Slips. 
 
For all Market Rate Items:  
Particular Specifications  
 

Clause 12:   
12.2 & 12.3: Deviation limit beyond 
which Clause 12.2 &12.3 shall apply for 
building work 
 

 
: 

 
100% (as per CPWD circular No. 
DG/SOP/16 Dt: 15.02.2021) 

12.5 : Deviation Limit beyond which 
clauses 12.2 & 12.3 shall apply for 
foundation work 

 
: 

 
100% (One hundred per cent) 

 
Clause 14: 
Whether Clause 14 is applicable 

 
: 

 
Yes. 

 
Clause 16 
Competent Authority for deciding 
reduced rates.  

 
 
: 

 
 
Superintending Engineer, IIT 
Hyderabad up to 5% of tendered 
amount, beyond which, Director, 
IITH. 

Clause 18: 
List of mandatory machinery, tools & 
plants to be deployed by the contractor 
at site 

 
: 

 
As required for the work. 

 
Clause 25: 
(i) Settlement of disputes by Conciliation 
and Arbitration: 

  

• Conciliator  Dean (Planning) 
• Authority to appoint arbitrator  Director, IIT Hyderabad 
• Place of Arbitration  Hyderabad 
• Venue of Arbitration  IIT Hyderabad 
• Type of Arbitration Tribunal  Sole Arbitrator 

 Note: Provisions of Arbitration and Conciliation Act 1996 with latest amendments in 
force shall be applicable. 



 
 

Clause 32: 

Requirement of Technical Representative(s) and Recovery Rate 

Sl. 
No
. 

Minimum 
Qualification 

of 
Technical 

Representati
ve 

Discipline 
Designation 
(Technical 

Representative) 

Minimu
m 

Experie
nce 

(years) 

Number 

 
Rate at which 
recovery shall be 
made from the  
contractor in the 
event of not fulfilling 
provision of Clause 
36(i) (INR) / Month / 
Each 

 

Figures Words 

1 Engineering 
Graduate 

Civil/ 
Electrical 

Sr. Technical 
Representative  10 NIL 50,000/- 

Rupees 
Fifty 

Thousand 
Only 

2 Diploma 
Engineer Civil 

Technical 
Representative 
(Construction 

Manager) 
5 1 30,000/- 

Rupees 
Thirty 

Thousand 
Only 

3 Diploma 
Engineer 

Electrical/ 
Mechanic

al 

Technical 
Representative 
(Construction 

Manager) 
5 NIL 30,000/- 

Rupees 
Thirty 

Thousand 
Only 

Note: Assistant Engineers retired from government services that are holding diploma will 
be treated at par with graduate engineers.                                                                      
 
Clause 38 
 
(i): Schedule/statement for determining 
theoretical quantity of cement &    
bitumen on the basis of Delhi Schedule of 
Rates 

 

  
 
:           DSR – 2021 for Civil and      
Electrical published by CPWD 

(ii):  Variations permissible on  
        theoretical quantities: 

 

 
 

 

(a) Cement : 2% plus/minus 
 

(b)       Bitumen All Works  2.5% plus only & nil on minus 
side. 
 

(c)     Steel Reinforcement and structural   
         steel sections for each diameter,  
         section and category    

 

 
: 

 
2% plus/minus 
 

   



(d)     All other materials  Nil 
 

                                                   
  
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

Sl. 
No. Description of Item 

Rates in figures and words at which 
recovery shall be made from the 

Contractor 

Excess beyond 
permissible 
variation 

Less use beyond 
permissible variation 

1. Cement Nil 7,200+10% per MT 
 

2. Steel Reinforcement Nil 63,000+10% per MT 
 

3. Structural Steel Sections Nil 68,000+10% per MT 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 



Special Conditions of Contract 

SPECIAL CONDITIONS: 
 

1. Before tendering, the contractor shall inspect the site of work and shall fully 
acquaint himself about the conditions prevailing at site, availability of materials, 
avail- ability of land and suitable location for construction of godowns, stores and 
camp, transport facilities, the extent of lead and lifts involved in the work (over the 
entire duration of contract) including local conditions, as required for satisfactory 
execution of the work and nothing extra whatsoever shall be paid on this account. 

2. The contractor shall at his own expense and risk arrange land for accommodation 
of labour, setting up of office, the storage of materials, erection of temporary work- 
shops, and construction of approach roads to the site of the work including land 
required for carrying out of all jobs connected with the completion of the work. In 
any case. IIT Hyderabad (Institute) shall not permit setting up of labour camps within 
its premises. If during construction it becomes necessary to remove or shift the 
stored materials shed workshop, access roads, etc. to facilitate execution of any other 
work by any other agency, the contractor shall do as directed by the Engineer-in-
charge and no claim whatsoever, shall be entertained on this account. 

3. It shall be deemed that the contractor shall have satisfied himself as to the nature 
and location of the work, transport facilities, availability of land for setting up of 
camp etc. The department will bear no responsibility for lack of such knowledge and 
the consequences thereof. 

4. The contractor shall have to make approaches to the site, if so required and keep 
them in good condition for transportation of labour and materials as well as 
inspection of works by the Engineer-in-charge. Nothing extra shall be paid on this 
account. 

5. The contractor shall be responsible for the true and proper setting out of the work 
in coordination with the Engineer-in-charge or his authorized representatives and 
for the correctness of the positions, levels, dimensions and alignments of all parts of 
the structure and for the provisions of all necessary instruments appliances and 
labour in connection therewith. If at any time, during the progress of work, any error 
appears or arises in the position, levels, dimensions or alignment of any part of the 
work, the contractor on being asked to do so by the Engineer-in-charge, shall rectify 
such error to the entire satisfaction of Engineer-in-charge. The checking by the 
Engineer-in-charge or his authorized representative shall not relieve the contractor 
of his responsibility for the correctness of any setting out of any line or level. The 
contractor shall carefully protect and preserve all bench marks pegs and pillars 
provided for the setting out of works. 

6. All setting out activities concerning establishment of benchmarks, theodolite 
stations centre line pillars etc. including all materials, tools, plants, equipment, 
theodolite and all other instruments, labour etc. required for performing all the 
functions necessary and ancillary thereto at the commencement of the work, during 
the progress of the work and till the completion of the work shall be carried out by 
the contractor and nothing extra shall be paid on this account. 

 



7. The contractor shall at his own cost submit samples of all materials sufficiently in 
advance and obtain approval of the Engineer-in-charge. Subsequently, the materials 
to be used in the actual execution of the work shall strictly conform to the quality of 
samples approved by the Engineer- in-charge and nothing extra shall be paid on 
this account. The acceptance of any sample or material on inspection shall not be a 
bar to its subsequent rejection, if found defective. 

8. The contractor shall at his cost, make all arrangements and shall provide necessary 
facilities as the Engineer-in-charge may require for collecting, preparing, packing 
forwarding and transportation of the required number of samples for tests for 
analysis at such time and to such places as directed by the Engineer-in-charge, and 
bear all charges and cost of testing unless specifically provided for otherwise 
elsewhere in the contract or specifications. The cost of tests shall be borne by the 
contractor/Institute in the manner indicated below (except for water): 

a) By the contractor, if the results show that the material does not conform to 
relevant specifications and BIS codes or any other relevant code for which 
conformity test is carried out. 

b) By the Institute, if the results show that the material conforms to relevant 
specifications and BIS codes or any other relevant code for which conformity test is 
carried out. 

 
9. The necessary tests shall be conducted in the laboratory approved by the Engineer- 

in-charge. The samples for carrying out all or any of the tests shall be collected 
by the Engineer-in-charge or on his behalf by any other officer of the Institute. 
The contractor or his authorized representative shall associate himself in collection, 
preparation, packing and forwarding of such samples for the prescribed tests and 
analysis. In case he or his authorized representative is not present or does not 
associate him, the results of such tests and consequences thereon shall be binding 
on the contractor. 

 
10. Materials used on work without prior inspection and testing (where testing is 

necessary) and without approval of Engineer-in-charge are liable to be considered 
unauthorized, defective and not acceptable. The Engineer-in-charge shall have full 
powers to require removal of any or all of the materials brought to site by 
contractor which are not in accordance with the contract, Specifications or do not 
conform in character or quality to the samples approved by the Engineer-in-charge. 
In case of default on the part of the contractor in removing rejected materials, the 
Engineer-in- charge shall be at liberty to have them removed at the risk and cost of 
the contractor. 

 
11. The contractor shall make his own arrangement for the water required for execution 

of work and get the water tested at his own cost with regard to its suitability for 
use in the works and get written approval from the Engineer-in-charge before he 
proceeds with the use of same for execution of work. Nothing extra shall be paid to 
the contractor on this account. 

 
12. The work shall be carried out in such a manner so as not to interfere/or effect or 

disturb other works being executed by other agencies, if any. 
 



13. Any damages done by the contractor to any existing work or work being executed by 
other agencies shall be made good by him at his own cost. 

 
14. The work shall be carried out in the manner complying in all respects with the 

requirement of relevant rules and regulations of the local bodies under the 
jurisdiction of which the work is to be executed and nothing extra shall be paid on 
this account. 

 
15. For completing the work in time, the contractor might be required to work in two or 

more shifts and no claims whatsoever shall be entertained on this account, 
notwithstanding the Fact that the contractor will have to pay to the labourers and 
other staff engaged directly or indirectly on the work according to the provisions 
of the labour regulations and the agreement entered upon and/or extra amount for 
any other reasons, 

 
16. The contractor will have to make his own ’arrangement for obtaining electric 

connection from the state electricity board and make necessary payments directly to 
the department concerned and/or install generators at the site of work, if required 
and nothing extra whatsoever will be payable on this account. 

17. The drawings for the work attached in the document relating to this contract and all 
other drawings that will be issued by the Engineer-in-charge during the execution 
of work shall at all times be properly correlated before executing any work and no 
claim whatsoever shall be entertained on this account. 

18. The contractor shall maintain in good condition all work executed till the completion 
of the entire work entrusted to the contractor under this contract and nothing extra 
shall be paid on this account. 

19. No payment will be made to the contractor for damage caused by rain, floods and 
other natural calamities whatsoever during the execution of the works and any dam- 
age to the work on this account shall have to be made good by the contractor at his 
own cost and nothing whatsoever’ shall be paid on this account. 

20. The item rates or percentage rates for all items of work, unless clearly specified 
otherwise, shall include the cost of all labour materials, de-watering and other 
inputs involved in the execution of the items. 

21. Unless otherwise provided in the schedule of quantities or CPWD Specifications the 
percentage rates tendered by the contractor shall be all-inclusive and shall apply to 
all heights, depths, leads and lifts. 

22. No claim whatsoever for idle labour, additional establishments, costs of hire and 
labour charges for tools and plants etc. would be entertained under any 
circumstances. 

23. For the safety of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this agreement, the contractors shall, in 
addition to the provisions of Safety code and directions of the Engineer-in-charge 
make all arrangements to provide facility as per the provisions of Indian Standard 
Specifications (Codes) listed below and nothing extra shall be paid on this account. 

 



(a) IS 3696 Part I Safety Code for scaffolds and ladders 
 

(b) IS 3696 Part II Safety Code for scaffolds and ladders Part II ladders 
 

(c) IS 764 Safety Code for excavation work 
 

(d) IS 4081 Safety Code for Blasting and Drilling operations, 
 

(e) IS4138 Safety Code for working in compressed air. 
 

(f) IS 7293 Safety Code for working with construction machinery 
 

(g) IS 7969 Safety Code for storage and handling of building materials 
 

(h) IS 5216:1982 code of safety procedures and practices in electrical works 
 

24. The contractor shall take all precautions to avoid all accidents by exhibiting 
necessary caution boards and by providing red flags, red lights and barriers. The 
con- tractor shall be responsible for any accident at the site of work and 
consequences thereof. 

 
25. In case of Specifications the following hierarchy will be followed: 

 
(1) Nomenclature of the item. 

 
(2) Additional Specifications, particular Specifications, special / additional 
conditions if any as defined in the contract documents. 

(3) Drawings 
 

(4) CPWD Specifications, 
 

(5) BIS Specifications (Latest version) if CPWD Specifications not available. 
 

(6) Manufacturers Specifications if BIS Specifications not available. 
 

(7) Sound Engineering Practices Standard Textbooks. 
 

(8) If none of the above is available decision of Engineer-in-Charge will be final. 
 

26. All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry or 
other source approved by the Engineer in charge before they are actually procured 
and used in the work. The percentage rate for the items mentioned in the schedule 
of quantities includes all charges and nothing-extra payable on any account. 

 
27. Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross value 

(which includes the cost of stipulated materials) of the work done and Government 
shall not entertain any claim whatsoever in this respect in this contract. 

 
 



 
28. The ESI and EPF Contribution on the part of the employer in respect of the contract 

shall be paid by the contractor. This contribution on the part of the employer paid by 
the contractor shall be reimbursed by the Engineer-in- Charge to the contractor on 
actual basis. The applicable and eligible amount of EPF and ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 

29. No Running Account Bill shall be paid for the work till the applicable labour license, 
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are 
submitted by the contractor to the Engineer-in-charge. 

30. The contractor shall obtain a valid licence under the contract labour (R A) Act, 1970 
and the contract labour (Regulation and Abolition) Central Rules, 1971 before the 
commencement of the work, and continue to have a valid licence until the completion 
of the work. The contractor shall also comply with provision of the Inter-state 
Migrant Women (Regulation of Employment and conditions of service) Act 1979. 

31. The Successive bidder/Civil Contractor shall be executed the proposed civil works  
in co-ordination with the ongoing Electro-Mechanical Works Contractor and 
complete the civil works as desired  to achieve the  timelines, targets and completion  
of the main work i.e. Commissioning of STP-2 by them. 

32.  If the Successive bidder/Civil Contractor has not initiated and completed the civil 
works on or before the scheduled timelines as desired by the Electro-Mechanical 
Contractor, those specified works shall be taken up by the EIC with other 
Contractor/agency at the risk and cost of the successive bidder/Civil Contractor.  

33. The Horticulture & Landscaping works shall be taken up by the approved specialized 
agency in Horticulture works, who are enlisted by the Department of Horticulture 
OR Department of Forest, Govt. of Telangana OR enlisted Horticulture 
contractor/agency by CPWD OR any other state(R&B) PWD Departments approved 
contractor/agency.  The credentials of the Horticulture agency/contractor shall be 
reviewed by the EIC and approve the said agency/contractor accordingly.   

 

 

 

 

 

 



 

ANNEXURE – B  

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

 
 
Name & address of the Client………………………………………………………….. 
 
 
Details of works executed by Shri/ M/s. …………………………………………….  
 

 

 

 

Dated: 

Executive Engineer or Equivalent 

1. Name of work with brief particulars  

2.  Agreement No. and date  

3. Estimated Cost  

4. Agreement amount  

5. Date of commencement of work  

6. Stipulated date of completion  

7. Actual date of completion  

8. Details of compensation levied for 
delayed completion, if any 

 

(a) Whether case of levy of 
compensation for delay has been 
decided or not 

Yes/No 

(b) If decided, amount of 
compensation levied for delayed 
completion, if any 

 

9.  Amount of reduced rate items, if any  

10.   Performance Report  

a) Quality of Work Outstanding / Very Good / Good / Poor 

b) Financial Soundness Outstanding / Very Good / Good /Poor 

c) Technical Proficiency Outstanding / Very Good / Good /Poor 

d) Resourcefulness Outstanding / Very Good / Good / Poor 

e) General behavior Outstanding / Very Good / Good /Poor 



Additional Conditions of Contract 
 

Additional Conditions: 
 

1. The contractor shall make his own arrangements for obtaining electric connections 
if required and make necessary payments directly to the department concerned. 

 
2. Other agencies doing works related with this project will also simultaneously execute 

the works and the contractor shall afford necessary facilities for the same. The 
contractor shall leave such necessary holes, openings etc. for laying/burying in the 
work of pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as may 
be required for other agencies. Conduits for electrical wiring/cables will be laid in  a 
way that they leave enough space for concreting and do not adversely affect the 
structural members. Nothing extra over the agreement rates shall be paid for the 
same. 

 
3. Some restrictions may be imposed by the Institutes security staff etc., on the working 

and for movement of labour, materials etc. The contractor shall be bound to follow 
all such restrictions/instructions and nothing extra shall be payable on this 
account. 

 
4. The building work will be carried out in the manner complying in all respects with 

the requirements of relevant byelaws of the local body under the jurisdiction of 
which the work is to be executed or as directed by the Engineer-in-Charge and 
nothing extra will be paid on this account. 

 
5. The work of water supply, Internal Sanitary Installations and drainage work etc., 

shall be carried out as per local Municipal Corporation or such local body bye- 
laws and the contractor shall produce necessary completion certificate from such 
authorities after completion of the work. 

 
6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and accessories 

should conform to byelaws and specifications of the Municipal Body/Corporation 
where CPWD specifications are not available. The contractor should engage licenced 
plumbers for the work and get the materials (fixtures/fittings) tested by the 
Municipal Body/Corporation authorities wherever required at his own cost. 

7. The contractor shall comply with proper and legal orders and directions of the local 
or public authority or municipality and abide by their rules and regulations and pay 
all fees and charge, which he may be liable. 

8. The contractor shall give a performance test of the entire installation(s) as per 
standard Specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to the contractor for the test. 

9. Any cement slurry added over base surface (or) for continuation of concreting for 
better bond is deemed to have been in built in the items and nothing extra shall be 
payable (or) extra cement considered in consumption on this account. 

 



10. Applicable for Works Costing more than Rs 25 Lakh 
 

The Contractor shall furnish his proposed methodology and programme of 
construction in comprehensive manner of executing and completing the work 
within the stipulated period and also for achieving the milestones simultaneously 
with in the specified periods in schedule F within 7 days of award of tender. The 
programme shall consist of the various components for each part of the work 
stipulated to be completed and a bar chart may be appended in this connection. 

11. The contractor shall take instructions from the Engineer-in-Charge for stacking of 
materials in any place. No excavated earth or building material shall be stacked on 
areas where other buildings, roads, services compound walls are to be constructed. 

12. As a policy of the Institute, huts for labour are not permitted at the site of work by the 
contractors. The contractors are required to provide such accommodation outside 
the premises of the Institute and nothing extra shall be paid on this account. 

13. Royalty at the prevalent rates shall have to be paid by the contractor on all the 
boulders, metals, shingle sand and bajri etc., collected by him for the execution of 
the work direct to the Revenue authority or authorized agent of the State 
Government concerned or Central Government. 

14. The Percentage Rate for Centering shuttering includes cost of centering the rate of 
RCC works include cost of concreting in sloped roof/ chajjas / beams and no 
extra rate shall be payable on any account. Single stone slab only should be used in 
treads and risers of staircase steps etc. Payment shall be made in respect of items. 
No extra rate shall be payable on this account. 

 
15. The Contractor should construct proper mortar bands of lean mix with adequate 

depth smaller size over the curved roof for flooding with water proper curing. In case 
of Arches, wet gunny bags shall be used for a period of two weeks. 

 
16. Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got approved 

in advance before placing order for them. Similarly, samples of all works shall be 
prepared in advance and got approved from the Engineer-in-Charge before taking 
up the work 

 
17. The contractor shall procure all the materials in advance so that there is sufficient 

time for testing and approving the material and clearance of the same before use in 
work. 

 
18. The Percentage rate for skirting, dados includes cost of chasing of Brick walls to the 

required thickness wherever required in order to accommodate required thickness 
of base cement mortar and nothing extra is payable. 

 
19. The Percentage rate for the different flooring items under flooring sub head, includes 

the cost of extra cement mortar required to be laid for making the finished floor level 
at par with the kota stone flooring at all floors and at all levels, and nothing extra 
shall be payable on any account. 

 
20. No payment shall be made for preparing the existing surface like flooring, masonry 



etc. for hacking, cleaning to receive new work. 
 

21. No payment shall be made for extra for scaffolding required for external works at all 
levels. 

 
22. Applicable for Works costing more than Rs 50 Lakh 

 
23. Reports to be submitted by Contractor 

 
(i) The contractor shall submit monthly progress report of the work in a 

computerized form. The progress report shall contain the following, apart from 
whatever else may be required as specified: i) Project information, giving the 
broad features of the contract. 

(ii) Introduction, giving a brief scope of the work under the contract, and the broad 
structural or other details. 

(iii) Construction schedule of the various components of the work through a bar 
chart for the next 2 quarters (or as may be specified), showing the milestones, 
targeted tasks and up to date progress. 

(iv) Progress chart of the various components of that are planned and achieved, for 
the month as well as cumulative up to the month, with reasons for deviations, 
if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their 
working along with their designations. 

(vi) Manpower statement, indicating individually the names of all the staff deployed 
in the work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account 
payments received up to date, such as gross value of work done, advances 
taken, recoveries effected, amounts withheld, net payments, details of cheque 
payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payment received against them, items pending for 
sanction/decision by the Department, broad details of the bank guarantees, 
indicating clearly their validity periods, broad details of the insurance policies 
taken by the con- tractor, if any, the advances received and adjusted from the 
department, etc. 

(ix) Progress photographs, in colour, of the various items/components of the work 
done up to date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with 
the results thereof. 

 

 

 

 

 

 



24. PROGRESS REPORT 
 

The progress report submitted by the contractor has to be checked and certified 
by the Junior Engineer or Assistant Engineer, and has to be reviewed by the 
Executive Engineer and the Superintending Engineer, over their dated signatures.  
A. Physical. 

 

Name of 
Item 

Quantity as 
per   

Agreement 

Quantity 
extended 
during 

the month 

Total up to 
date quantity                   

executed 

Anticipated   
balance 
quantity 

     

     

 
B. Financial 

 
 

Total    
Tendered 
amount 

Work done 
during the 

month 

Total amount 
of work done 
up to Date 

Anticipated 
amount of  

balance work 

    

    

 
 

25. The contractor has to submit the progress report to the Sub division office in 
quadruplicate by 10th day of every month as per the above proforma along with 
photographs of the work done during that month. The contractor shall be charged 
at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of non-receipt 
of monthly progress report on due date (i.e on 10th day of every month) to the sub 
division office in the manner prescribed above. In case 10th day happens to be a 
closed holiday then the progress report will be submitted on the next working day. 

 
 
 
 
 
 
 
 
 
 
 
 
 



                                 Annexure – I 
 

Modifications in Clause 12 of GCC for Construction Works 
 

The following modifications are made in the GCC for Construction Works. 
Existing Provision Modified Provision 

Clause 12 
Deviations/Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) 
to make alteration in, omissions from, 
additions to, or substitutions for the 
original specifications, drawings, designs 
and instructions that may appear to him to 
be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the 
works in case of non-availability of a 
portion of the site or for any other reasons 
and the contractor shall be bound to carry 
out the works in accordance with any 
instructions given to him in writing signed 
by the Engineer-in-Charge and such 
alterations, omissions, additions or 
substitutions shall form part of the 
contract as if originally provided therein 
and any altered, additional or substituted 
work which the contractor may be directed 
to do in the manner specified above as part 
of the works, shall be carried out by the 
contractor on the same conditions in all 
respects including price on which he 
agreed to do the main work except as 
hereafter provided. 

Clause 12 
Deviations/Variations Extent and Pricing 

 
 
 
 
 
 

No Change 

12.1 The time for completion of the works 
shall, in the event of any deviations 
resulting in additional cost over the 
tendered value sum being ordered, be 
extended, if requested by the contractor, 
as follows: 
(i) In the proportion which the 

additional cost of the altered, 
additional or substituted work, 
bears to the original tendered value 
plus 

(ii) 25% of the time calculated in (i) above 
or such further additional time as may 
be considered reasonable by the 
Engineer-in-Charge. 

 
 
 
 
 

No Change 



12.2 Deviation, Extra Items and Pricing 
In the case of extra item(s) (items that are 
completely new, and are in addition to the 
items contained in the contract), the 
contractor may within fifteen days of 
receipt of order or occurrence of the item(s) 
submit market rate claim rates, supported 
by proper analysis which shall include 
invoices, vouchers etc. and 
Manufacturer's specification for the work 
failing which the rate approved later by 
the Engineer- in- Charge shall be binding 
and the Engineer-in- Charge shall within 
prescribed time limit of the receipt of the 
claims supported by analysis, after 
giving consideration to the analysis of 
the rates submitted by the contractor, 
determine the rates on the basis of the 
market rates and the contractor shall be 
paid in accordance with the rates so 
determined, failing which it will be 
deemed to have been approved. 

12.2 Deviation, Extra Items and Pricing 
In the case of extra item(s) (items which are 
not available in the contract), the 
contractor may within fifteen days of the 
receipt of order or occurrence of the item(s), 
submit claim for market rate(s), supported 
with proper analysis of rate and 
manufacturer's specification for the work, 
invoices, vouchers, etc. (as applicable), failing 
which the rate(s) approved later by the 
Engineer-in-Charge shall be final and 
binding. Where the contractor submits claim 
for market rate(s) in the manner prescribed 
above, the Engineer-in-Charge shall, within 
45 days of the receipt of the claims, after giving 
consideration to the analysis of rates and 
other documents submitted by the 
contractor, determine the rates on the 
basis of the market rates and the contractor 
shall be paid in accordance with the rates so 
determined. 
The rate(s) of extra items so determined 
by the Engineer-in-Charge shall be final 
and binding on the contractor, and shall 
not be arbitrable. 

In the case of substituted items (items 
that are taken up with partial 
substitution or in lieu of items of work in 
the contract), the rate for the agreement 
item (to be substituted) and substituted 
item shall also be determined in the 
manner as mentioned in the following 
para. 
a) If the market rate for the substituted 

item so determined is more than the 
market rate of the agreement item (to 
be substituted), the rate payable to 
the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so increased to the 
extent of the difference between the 
market rates of substituted item and 
the agreement item (to be 
substituted). 

b) If the market rate for the substituted 
item so determined is less than the 
market rate of the agreement item (to 
be substituted), the rate payable to 
the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so decreased to the 
extent of the difference between the 
market rates of substituted item and 
the agreement 
item (to be substituted). 

 
 
 
 

Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Deleted 



Deviation, deviated Quantities, Pricing 
In the case of contract items, substituted 
items, contract cum substituted items, 
which exceed the limits laid down in 
schedule F, the contractor may within 
fifteen days of receipt of order or 
occurrence of the excess, claim revision of 
the rates, supported by proper analysis 
for the work in excess of the above- 
mentioned limits, ………………….. 
and the contractor shall be paid in 
accordance with the rates so determined. 

Deviation, deviated quantities, Pricing 
In the case of contract items which exceed the 
limit laid down in Schedule F, the contractor 
may within fifteen days of the receipt of order 
or occurrence of the excess, claim revision of 
the rates, supported with proper analysis of 
rate and invoices, vouchers, etc. (as applicable), 
for the quantity in excess of the above- 
mentioned limit. The Engineer-in-Charge shall 
within 45 days of receipt of the claims, after 
giving consideration to the analysis of rates 
and 

 
The prescribed time limit for finalizing 
rates for Extra Item(s), Substitute Item(s) 
and Deviated Quantities of contract items 
is within 45 days after submission of 
proposal by the contractor without 
observation of the Engineer-in-Charge. 

other documents submitted by the 
contractor, determine the rates on the basis 
of the market rates and the contractor shall 
be paid in accordance with the rates so 
determined. 
The rate(s) so determined by the Engineer-in- 
Charge shall be final and binding on the 
contractor, and shall not be arbitrable. 

12.3 The provisions of the preceding 
paragraph shall also apply to the decrease in 

12.3 In the case of contract items which exceed 
the limit laid down in Schedule F, the Engineer- 

the rates of items for the work in excess of 
the limits laid down in Schedule F, and 
the Engineer-in-Charge shall after giving 
notice to the contractor within one month 
of occurrence of the excess and after taking 
into consideration any reply received from 
him within fifteen days of the receipt of 
the 

in-Charge shall after giving notice to the 
contractor within 30 days of submission of 
that bill by the contractor which contains 
such item(s), and after taking into 
consideration any reply received from the 
contractor within 15 days of the issue of 
such notice, reduce the 
rate for quantity in excess of the  above- 

notice, revise the rates for the work in 
question within one month of the expiry 
of the said period of fifteen days having 
regard to the market rates. 

mentioned limit on the basis of market 
rates, within 30 days of the expiry of the said 
period of 15 days, and the contractor shall 
be paid in accordance with the rates so 
determined. 

 The rate(s) so determined by the Engineer-
in- Charge shall be final and binding on 
the contractor, and shall not be arbitrable. 

  
12.4 For the purpose of operation of 
Schedule "F", the following works shall be 
treated as works relating to foundation 
unless & otherwise defined in the contract: 
(i) For Buildings: All works up to 1.2 

meters above ground level or up to floor 
1 level whichever is lower. 

(ii) For abutments, piers and well 
staining: All works up to 1.2 m above 
the bed level. 

(iii) For retaining walls, wing walls, 
compound walls, chimneys, overhead 
reservoirs/ tanks and other elevated 
structures: All works up to 1.2 
meters above the ground level. 

 
 
 
 
 
 
 

Deleted 



 

(iv) For reservoirs/tanks (other than 
overhead reservoirs/tanks): All works 
up to 1.2 meters above the ground 
level. 

(v) For basement: All works up to 1.2 m 
above ground level or up to floor 1 level 
whichever is lower. 

(vi) For Roads, all items of excavation and 
filling including treatment of sub base. 

 
 
 

Deleted 

12.5   Any   operation   incidental   to or 
necessarily has to be in contemplation of 
tenderer while quoting tender, or necessary 
for proper execution of the item included 
in the Schedule of quantities or in the 
schedule of rates mentioned above, 
whether or not, specifically indicated in the 
description of the item and the relevant 
specifications, shall be deemed to be 
included in the rates quoted by the 
tenderer or the rate given in the said 
schedule of rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 

12.5 The cost of any operation necessarily in 
contemplation of tenderer while quoting 
tender or necessary or incidental to proper 
execution of an item of work included in the 
Schedule of Quantities or in the Schedule of 
Rates mentioned in Schedule F, whether or not 
specifically indicated in the description of 
the item and the relevant specifications, 
shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in 
the said Schedule of Rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 
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