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INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD
NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/NIT/e-proc/2021-22/20

Indian Institute of Technology Hyderabad invites on behalf of President of India online bids
(e-tender) Item rate/percentage rate-tenders from approved and eligible contractors of
CPWD and those of appropriate list of M.E.S., BSNL, Railway and State P.W.D. (B&R) or
working contractors of IIT Hyderabad for the below mentioned work.

The enlistment of the contractors should be valid on the last date of submission
of bid.

Copy of valid contractor’s registration certificate, PAN card, GST Registration
certificate & GSTIN should accompany the Technical Bid.

1.1 NIT No.: IITH/CMD/NIT/e-proc/2021-22/20

1.2 Name of Work: Providing and fixing Roller blinds with 3%
openness factor to the windows and other
openings of Class rooms, Principal room,
Auditorium and other Laboratories etc., in
Campus School at IIT Hyderabad, Kandi

Campus.
1.3 Estimated Cost: Rs. 5,20,380/-
(given merely as a rough guide)
1.4 Earnest Money Deposit (EMD): Nil
1.5 Period of Completion: 60 days
1.6 Date of Online 29/11/2021 1500hrs

Publication/Download of Tender

1.7 Last Date for Submission of Bids | 06/12/2021 1500hrs

1.8 Date and time of Opening of 06/12/2021 1530hrs
Technical Bids

1.9 Date and time of Opening of 08/12/2021 1530hrs
Financial Bids

1.10 | Cost of Bid Document: Rs. 590/- including GST @ 18%

The Tender Document can be downloaded from https://mhrd.euniwizarde.com OR
Central Public Procurement (CPP) Portal https://eprocure.gov.in/epublish/app OR
Institute website- https://www.iith.ac.in/tenders/#Civil%20Works.

The bid is to be submitted online mode only through the E-procurement portal of
https://mhrd.euniwizarde.com up to the last date and time of submission of tender.

Manual bids shall not be accepted. All quotation (both Technical and Financial) should be



submitted online through E-procurement portal of https://mhrd.euniwizarde.com.

Any queries relating to the process of online bid submission or queries relating to e-tender
Portal in general may be directed to the Helpdesk Support - Phone No. 011-49606060. Mail
id: - helpdeskeuniwizarde@gmail.com.

INSTRUCTIONS FOR ONLINE BID SUBMISSION:

The Tender Document can be downloaded from https://mhrd.euniwizarde.com OR
Central Public Procurement (CPP) Portal https://eprocure.gov.in/epublish/app OR
Institute website- https://iith.ac.in/tenders.

The bidders are required to submit soft copies of their bids electronically on the
https://mhrd.euniwizarde.com using valid Digital Signature Certificates. The instructions
given below are meant to assist the bidders in registering on the Portal, prepare their bids
in accordance with the requirements and submitting their bids online.

More information useful for submitting online bids may be obtained at:
https://mhrd.euniwizarde.com

GUIDELINES FOR REGISTRATION:

1.Bidders are required to enrol on the e-Procurement Portal with clicking on the link
“Online Bidder Enrolment” on the e-tender Portal by paying the Registration fee of Rs.
2000/- + Applicable GST.

2. As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3. Bidders are advised to register their valid email address and mobile numbers as part of
the registration process. These would be used for any communication with the bidders.

4. Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Only Class III Certificates with signing + encryption key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra etc.), with
their profile or bidders can contact help desk for getting the DSC.

S. Only valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6. Bidder then logs in to the site through the secured log-in by entering their user
ID/password and the password of the DSC / e-Token.

7. The scanned copies of all original documents should be uploaded in pdf format on portal
https://mhrd.euniwizarde.com

8. After completion of registration payment, bidders need to send their acknowledgement
copy on help desk mail id helpdeskeuniwizarde@gmail.com for activation of their account.

SEARCHING FOR TENDER DOCUMENTS:

1. There are various search options built in the e-tender Portal, to facilitate bidders to
search active tenders by several parameters.



2. Once the bidders have selected the tenders they are interested in, you can pay the form
fee and processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you
may download the required documents / tender schedules, Bid documents etc. Once you
pay both fee tenders will be moved to the respective ‘requested’ Tab. This would enable the
e- tender Portal to intimate the bidders through e-mail in case there is any corrigendum
issued to the tender document.

PREPARATION OF BIDS:

1. Bidder should take into account any corrigendum published on the tender document
before submitting their bids.

2. Please go through the tender advertisement and the tender document carefully to
understand the documents required to be submitted as part of the bid.

3. Bidder, in advance, should get ready the bid documents to be submitted as indicated in
the tender document / schedule and generally, they can be in PDF formats. Bid Original
documents may be scanned with 100 dpi with Colour option which helps in reducing size
of the scanned document.

4. To avoid the time and effort required in uploading the same set of standard documents
which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, GST, Annual reports, auditor certificates etc.)
has been provided to the bidders. Bidders can use “My Documents” available to them to
upload such documents.

5. These documents may be directly submitted from the “My Documents” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction
in the time required for bid submission process.

SUBMISSION OF BIDS:

1. Bidder should log into the website well in advance for the submission of the bid so that
it gets uploaded well in time i.e. on or before the bid submission time. Bidder will be
responsible for any delay due to other issues.

2. The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document as a token of acceptance of the terms and conditions
laid down by IIT Hyderabad.

3. Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD
as applicable and enter details of the instrument.

4. In case of Bank Guarantee (BG) bidder should prepare the BG as per the
instructions specified in the tender document. The BG in original should be
posted/couriered/given in person to the concerned official of IIT Hyderabad
before the Online Opening of Technical Bid. In case of non-receipt of BG in
original by the said time, the uploaded bid will be summarily rejected.

5. Bidders are requested to note that they should necessarily submit their financial
bids in the format provided and no other format is acceptable. If the price bid
has been given as a standard BOQ format with the tender document, then the
same is to be downloaded and to be filled by all the bidders. Bidders are required
to download the BOQ file, open it and complete the white Colored (unprotected)
cells with their respective financial quotes and other details (such as name of
the bidder). No other cells should be changed. Once the details have been



completed, the bidder should save it and submit it online, without changing the
filename. If the BOQ file is found to be modified by the bidder, the bid will be
rejected.

6. The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

7. The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

8. Upon the successful and timely submission of bid click “Complete” (i.e. after
Clicking “Submit” in the portal https://mhrd.euniwizarde.com), the portal will
give a successful Tender submission acknowledgement & a bid summary will be
displayed with the unique id and date & time of submission of the bid with all
other relevant details.

9. The tender summary has to be printed and kept as an acknowledgement of the
submission of the tender. This acknowledgement may be used as an entry pass for any
bid opening meetings.

For any clarification in using https://mhrd.euniwizarde.com

1. Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2. Any queries relating to the process of online bid submission or queries relating to e-
tender Portal in general may be directed to the Helpdesk Support.

Please feel free to contact euniwizard helpdesk (as given below) for any query related to
e- tendering - Phone No. 011-49606060.

Mail id: - helpdeskeuniwizarde@gmail.com/

Mr.Sanjeet Kumar Jha — (M) 8882495599/9355030626

(Email) ewizardsanjeet.kumar@gmail.com,

8448288981/82/88/90/92/94 011 -49606060, 07903269552, 9355030608,
9055030613,
7903810198,9355030606,9315620706,9355030623,9355030628,8800526452,9205898
228,9122643040,9355030604

Gagan/Vijay 8448288987 /89 Email: eprochelpdesk.0l@gmail.com/
ewizardvijay@gmail.com




NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/NIT/e-proc/2021-22/20

1. Bidders shall produce definite proof from the appropriate authority, which
shall be to the satisfaction of the competent authority, of having satisfactorily
completed similar works of magnitude specified below:-

Criteria of eligibility for submission of tender documents apart from basic
eligibility:

Three similar works each of value not less than 40% of estimated
cost or two similar works each of value not less than 60% of
estimated cost or one similar work of value not less than 80% of
estimated cost (rounded to nearest Rs. 10 lac) in last 7 (Seven)
yvears ending last day of the month previous to the one in which
the tenders are invited.

The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 10%
per annum, calculated from the date of completion to the last date
of submission of tender.

“Similar Work” shall mean Providing and installation of interiors like
Aluminium Partitions with laminated particle boards/glass, all types of
environmental works like false ceilings, all types of window (or) opening
blinds, modular work stations, decorative interior furnishings complete
etc.

2. To become eligible, the tenderer shall have to furnish an affidavit as per Form
J’ of the NIT.

3. Agreement shall be drawn with the successful tenderer on prescribed Form
which is available in the website:
https:/ /drive.google.com/file/d /19 LkFZ1IeQb 3BznXOQtinslcLISYVdbo/view
(with up to date correction slips if any and additional conditions are
enclosed as annexure - I) Tenderer shall quote his rates as per various terms
and conditions of the said form which will form part of the agreement.

4. The time allowed for carrying out the work will be as stated at para 1 from
the date of start as defined in schedule ‘F’ or from the first date of handing
over of the site, whichever is later, in accordance with the phasing, if any,
indicated in the tender documents.

5. The site for the work is available.

6. Tender documents consisting of plans, specifications, the schedule of
quantities of the various classes of work to be done and the set of terms &
conditions of contract to be complied with by the contractor whose tender
may be accepted and other necessary documents can be seen for



information at the above mentioned website:

. Applicants are advised to keep visiting the above mentioned website from
time to time (till the deadline for bid submission) for any updates in respect
of the tender documents, if any. Failure to do so shall not absolve the
applicant of his liabilities to submit the applications complete in all respects
including updates thereof, if any. An incomplete application may be liable for
rejection.

. The contractor whose tender is accepted, will be required to furnish
performance guarantee of 3% (Three Percent) of the tendered amount within
the period specified in Schedule F. This guarantee shall be in the form of
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any
scheduled bank/Demand Draft of any scheduled bank/Pay order of any
scheduled bank or Fixed Deposit Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the prescribed
form. In case the contractor fails to deposit the said performance guarantee
within the period as indicated in Schedule ‘F’. including the extended period
if any, the Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor.

. The description of the work is as follows:

Providing and fixing Roller blinds with 3% openness factor to the
windows and other openings of Class rooms, Principal room,
Auditorium and other Laboratories etc., in Campus School at IIT
Hyderabad, Kandi Campus.

Copies of other drawing and documents pertaining to the works will be open
for inspection by the tenderers at the office of above mentioned officer.

Tenderers are advised to inspect and examine the site and its surroundings
and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site,
the means of access to the site, the accommodation they may require and in
general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their
tender. A tenderer shall be deemed to have full knowledge of the site whether
he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The tenderer shall be
responsible for arranging and maintaining at his own cost all materials, tools
& plants, water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a tender by a tenderer implies that
he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of
conditions and rates at which stores, tools and plant, etc. will be issued to
him by the Government and local conditions and other factors having a
bearing on the execution of the work.



10. Tenders with any condition including that of conditional rebates shall
be rejected forthwith.

11. Cost of Bid document and EMD may also be remitted to Institute’s
account number as per bank particulars given below:

Name of the Account Holder : Indian Institute of Technology Hyderabad
Account Number : 30412797764 (Current Account)
Name of the Bank : State Bank of India
Address of the Bank : IIT Kandi, IIT Hyderabad Campus,
Kandi, Sangareddy, Telangana - 502285
Branch code : 14182
IFSC code : SBIN0014182
MICR code : 502002528
SHIFT code : SBININBB762
12. The competent authority on behalf of the President of India does not

bind itself to accept the lowest or any other tender and reserves to itself the
authority to reject any or all the tenders received without the assignment of
any reason. All tenders in which any of the prescribed condition is not
fulfilled or any condition including that of conditional rebate is put forth by
the tenderer shall be summarily rejected.

13. Canvassing whether directly or indirectly, in connection with tenderers
is strictly prohibited and the tenders submitted by the contractors who resort
to canvassing will be liable to rejection.

14. The competent authority on behalf of President of India reserves to
himself the right of accepting the whole or any part of the tender and the
tenderer shall be bound to perform the same at the rate quoted.

15. The contractor shall not be permitted to tender for works if his near
relative is posted a Divisional Accountant or as an officer in any capacity
between the grades of Superintending Engineer and Junior Engineer (both
inclusive). Any breach of this condition by the contractor would render him
liable to be removed from the approved list of contractors of this Institute.

16. No Engineer of gazette rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of the
Government of India is allowed to work as a contractor for a period of one
year after his retirement from Government service, without the previous
permission of the Government of India in writing. This contract is liable to
be cancelled if either the contractor or any of his employees is found any
time to be such a person who had not obtained the permission of the
Government of India as aforesaid before submission of the tender or
engagement in the contractor’s service.

17. The tender for the works shall remain open for acceptance for a period
of Sixty (60) days from the date of opening of tenders/Sixty days from the
date of opening of financial bid in case tenders are invited on 2/3 envelop



system (strike out as the case may be) if any tenderer withdraws his tender
before the said period or issue of letter of acceptance, whichever is earlier, or
makes any modifications in the terms and conditions of the tender which are
not acceptable to the department, then the Government shall, without
prejudice to any other right or remedy, be at liberty to forfeit 50% of the said
earnest money as aforesaid. Further the tenderer shall not be allowed to
participate in the retendering process of the work.

18. (A) All taxes, Labour Cess etc., as applicable shall be borne by the
contractor himself. The contractor shall quote his rates considering all such
taxes including GST on works. Any recovery towards GST is notified by the
competent authority, the same shall be effected and no claim what so ever
shall be entertained by IITH. The contractor shall quote his rates
accordingly.

(B) 2% as TDS amount of GST amount payable on the bills will be deducted
as per the Govt. of India, Ministry of Finance, Department of Revenue
notification vide No.65/39/2018-DOR, dtd: 14-09-2018.

19. GST registration certificate of the state in which the work is to be
taken up, if already obtained by the bidder.

If the bidder has not obtained GST registration in the state in which
the work is to be taken up or as required by GST authorities, then in such
a case the bidder shall scan and upload following under taking along with
other bid documents.

“If the work awarded to me, I/We shall obtain GST registration
certificate of the state, in which work is to be taken up, within one month
from the date of receipt of award letter or before release of any payment
by IIT Hyderabad, whichever earlier, failing which I/We shall responsible
for any delay in payments which will be due towards me/us on a/c of the
work executed and/or for any action taken by IIT Hyderabad or GST
department in this regard.”

20. Bidder has to submit Undertaking on their letter head pursuant to
the Section 206AB (as applicable) of the Income Tax Act,1961 in prescribed
format as enclosed at Annexure-B along with each and every bill submitted
for payment.

21. This notice inviting Tender shall form a part of the contract document.
The successful tenderer/contractor, on acceptance of his tender by the
Accepting Authority shall within 15 days from the stipulated date of start of
the work, sign the contract consisting of:-

a) The Notice Inviting Tender, all the documents including additional
conditions, specifications and drawings, if any, forming the tender as issued
at the time of invitation of tender and acceptance thereof together with any



correspondence leading thereto.

b) Standard Contract form (General Conditions of Contract) as posted in the
website of the Institute. The bidder is deemed to have gone through and
understood the Standard Contract Form and the General Conditions of

Contract.

29/11/2021
Ex tive Engineer

IIT Hyderabad

(Signature of bidder)



FORM ‘J’
AFFIDAVIT

I/we undertake and confirm that our firm/partnership firm has not been blacklisted by
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its
operations. Further that, if such information comes to the notice of the department then
I/we shall be debarred for bidding in IIT Hyderabad in future forever. Also, if such
information comes to the notice of IIT Hyderabad on any day before date of start of work,
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this notarized
affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Signature of Notary with seal



Checklist of documents to be submitted along with Technical Bid

Sl. Description of the Enclosed

No. Doc Ref DoI::ument Yes/No Remarks

1 As per GCC, Applicant | Copy of valid contractor’s
shall submit the | registration certificate, PAN
documents for | card, GST Registration
Technical scrutiny certificate & GSTIN should

accompany the Technical Bid

2 Earnest Money Deposit | EMD Declaration (Proforma
(EMD) enclosed as Annexure-A)

3 As per NIT: | CPWD and those of
Registration of | appropriate list of M.E.S.,
Contractors BSNL, Railway and State

P.W.D. (B&R) or working
contractors of IIT Hyderabad

4 As per NIT: Eligible | Date of Validity of Enlistment
Contractors

S Details of Works | Not less  than 40%of
completed during last 7 | estimated cost (Three similar
years works)

(Detailed statements to | Not less  than 60% of
be enclosed) estimated cost (Two similar
works)
Not less than 80%of
estimated cost (One Similar
work)
6 As per the NIT (Affidavit) | The tenderer shall have to
furnish an  affidavit in
prescribed format. (Form J)

7 As per Para No. 1.10 of | Cost of Tender documents
NIT

8 As per Sl. No.19 of NIT | Undertaking for GST

registration in the state in
which the work is to be taken
up

9 As per Sl. No. 20 of NIT | Undertaking pursuant to

Section 206AB (as applicable)
of the Income Tax Act, 1961
(Proforma enclosed as
Annexure-B)




Annexure - A

On Contractor/ Agency’s Letter Head

Proforma for Earnest Money Deposit Declaration

Whereas, [/We (Name of Agency) have
submitted bids for

I/We hereby submit following declaration in lieu of submitting Earnest Money Deposit.

1) If after the opening of tender, I/ We withdraw or modify my/our bid during the period
of validity of tender (including extended validity of tender) specified in the tender
documents,

Or

2) If, after the award of work, I/We fail to sign the contract, or to submit Performance
Guarantee before the deadline defined in the Tender documents,

I/We shall be suspended for one (01) year and shall not be eligible to bid for IIT
Hyderabad Tenders from date of issue of suspension order.

Signature of the Contractor(s)



Annexure - B

On Contractor/ Agency’s Letter Head

Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961

To,

Registrar

IIT Hyderabad

Kandi, Sangareddy- 502284

Dear Sir/Madam,

Subject: Declaration confirming filing of Income Tax Return for immediate two preceding
years.

I, Ms./Mrs./Mr. in capacity of Authorized Signatory of
having PAN and_registered office at do hereby
declare that has filed Income Tax Returns for immediately last

2 preceding Financial Years as mentioned below per due dates under Section 139 (1) of the
Income Tax Act, 1961 (‘the Act’) and details of which are as given under:

Financial Year for which Income | Acknowledgement no.
Tax Return was due as per of ITR filed under Date of Filing
Section 139(1) Section 139(1)
2020-21
(if applicable on date of this
declaration)
2019-20
2018-19
Further, I confirm that has lined the above PAN with Aadhaar

number as on this date.

I also undertake that hereby indemnify Indian Institute of
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty, etc.)
that may arise due to incorrect reporting of above information.

For

Signature:
Name of person:
Designation:
Place:

Date:




PROFORMA OF SCHEDULES

SCHEDULE 'A’

Schedule of quantities (Enclosed): As enclosed at Page No ............. {70 JOURUUPRUIN

SCHEDULE 'B'

Schedule of materials to be issued to the contractor

o Rates in figure & words at which Place of
Sl. Description of . - - .
. Quantity | the material will be charged to the issue
No. item
Contractor
.................................... ' § P,

SCHEDULE 'C'

Tools and plants to be hired to the contractor

Sl. Description Hire Charges per day Place of
No. issue
.................................... 1 1 VS
SCHEDULE 'D'

Extra schedule for specific requirements/documents for the work, if any.
--- NIL ---

SCHEDULE 'E'

Reference to General Condition of Contract Posted in the website of the Institute.

Name of the work :  Providing and fixing Roller blinds
with 3% openness factor to the
windows and other openings of
Class rooms, Principal room,
Auditorium and other Laboratories
etc., in Campus School at IIT
Hyderabad, Kandi Campus.

Estimated cost of work : Rs. 5,20,380/-
Earnest money : Nil
Performance Guarantee : 3.0% of the accepted tendered value

Security Deposit : 2.50% of the tendered value



SCHEDULE ‘F’

GENERAL RULES AND DIRECTIONS:

Officer inviting tender:

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses12.2
& 12.3

Definitions:
2(v) Engineer -in- Charge

2(viii) Accepting Authority

2(x) Percentage on cost materials and
Labour to cover all overheads and profit

2(xi) Standard Schedule of Rate

Standard Contract Form

Clause 1

i) Time allowed for submission of
Performance Guarantee, Programme
Chart (Time and Progress) and

applicable licenses, registration with
EPFO, ESIC and BOCW Welfare Board
or proof of applying thereof from the
date of issue of letter of acceptance, in
days

ij)Maximum allowable extension beyond the
period provided in(i) above

Clause 1A
Whether Clause 1A is applicable

Clause 2
Authority for fixing Compensation under
Clause 2

Executive Engineer, [ITH

See below

Executive Engineer, Indian Institute
of Technology, Hyderabad.

Executive Engineer, Indian Institute
of Technology, Hyderabad.

15% (Fifteen) per cent.

CPWD, Delhi Schedule of Rates
(DSR) 2021 Civil / Electrical, with up
to date correction slips.

IITH General Conditions of Contract

15 (Fifteen) Days

7 (Seven) Days

Yes

Executive Engineer, Indian Institute
of Technology, Hyderabad



Clause 3(VII): If the contractor had secured the contract with Government as a result
of wrong tendering or other non-bonafide methods of competitive tendering or commits
breach of Integrity Agreement-will be made ineligible.

Clause 5:
Number of days from the date of issue of letter of : 7 Days or date of issue of
acceptance for reckoning date of start LOC whichever is later
Milestones : As shown below
Table of Milestones if Applicable
Sl. Description of Time Allowed Amount to be withheld in case of
- (From Date of - .
No. Milestone non-achievement of Milestone
Start)
One fourth of time
1 25% agreement value allowed for
completion.
One half of time | In the event of non-achieving the
2 50 % agreement value allowed for necessary progress as assessed
completion. from the running payments,
Three fourth of 2.5% of tendered value of work
3 75% agreement value time allowed for | will be withheld for failure of
completion. each milestone.
Full period of time
4 100% agreement value allowed for
completion.
Time allowed for execution of work : 60 Days

Authority  to give fair and

reasonable Extension of time for : Executive Engineer, ITH
completion of work (Web based

hindrance register)

Rescheduling of mile stones " Executive Engineer, IITH
Clause 6:- Measurement Book : (i) For works having estimated cost
Clause applicable, 6 more than Rs 15 Lakh — Clause 6

(ii) For works having estimated cost
Rs. 15 Lakh or less — Contractor’s
option of Clause 6 or to be
exercised at the time of Tender
Submission

Clause 7:

Gross work to be done together with : Rs. 5 Lakhs/-
net payment /adjustment of advances
for material collected, if any, since the



last such payment for being eligible to
interim payment

Clause 7A:
Whether Clause 7A is applicable

Clause 10A:

List of testing equipment to be
provided by the contractor at site lab
Clause 10B (ii)- Mobilization
advance:
Whether Clause 10 B (ii) shall be
applicable

Clause 10C:
Component of labour expressed as
percent of value of work

Clause 10CA

Yes.

No running account bill shall be paid for
the work till the applicable labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board, whatever
applicable are submitted by the
contractor to the Engineer-in-charge.

As given in additional specifications

Applicable

25%

: Not Applicable

Sl Material covered

Nearest Materials (other than
No. | under this clause |cement, reinforcement bars and
the structural steel) for which All
India Wholesale Price Index to | CA* (INR)
be followed

Materials covered

Reinforcement (53,000/-)/MT

steel(TMT)

Cement (6,800/-) /MT

Structural steel (55,000/-/MT
Clause 10CC Not Applicable

Clause 11:

Specification to be followed for execution

of work

CIVIL WORKS

CPWD DSR Items:

Base Price of all

under clause 10

CPWD Specifications 2019 Vol. I &
II, with up to date correction slips,

For MORTH Items
MORTH Specifications 2001, with




Clause 12:

12.2 & 12.3: Deviation limit beyond
which Clause 12.2 &12.3 shall apply for

building work

12.5 : Deviation Limit beyond which
clauses 12.2 & 12.3 shall apply for
foundation work

Clause 14:
Whether Clause 14 is applicable

Clause 16
Competent Authority for deciding
reduced rates.

Clause 18:

List of mandatory machinery, tools &
plants to be deployed by the contractor
at site

Clause 25:

(i) Constitution of Dispute Redressal
Committee (DRC) (DRC shall constitute
one Chairman and two members)
Competent Authority to appoint

DRC

(ii) Place of arbitration

Clause 32:

up to date correction slips.

For ELECTRICAL WORKS

i) CPWD DSR Items:

CPWD General Specifications
Part I Internal 2013

Part II External 1994

Part III Lifts & Escalators 2003
Part IV Substations 2013

Part V Wet Riser

Sprinkler System 2006

Part VI Heating, Ventilation &
Air Conditioning Works 2017
Part VII DG Sets 2013

Part VIII: Gas based fire
extinguisher systems 2013

all with up to date Corrections
Slips.

For all Market Rate Items:
Particular Specifications

100% (as per CPWD circular No.
DG/ SOP/ 16 Dt: 15.02.2021)

100% (One hundred per cent)

Yes.

Superintending Engineer, ir
Hyderabad up to 5% of tendered
amount, beyond which, Director,
ITH.

As required for the work.

Director, IITH
Hyderabad



Requirement of Technical Representative(s) and Recovery Rate

Rate at which
recovery
Minimum shall be made from
Qualification Minimu the
of Designation m contractor in the
Technical Discipline (Technical Experie | Number | event of not fulfilling
. Representative nce isi
Representati P ) (voars) gg:i‘;lsmn of Clause
ve (INR) / Month / Each
Figures Words
Sr. Technical Rupees
Engineering Civil/ r. lechnica Fifty
Graduate Electrical | Representative 10 NIL 50,000/~ | 1 ousand
Only
Technical Rupees
Diploma Civil/ Representative Thirty
Engineer Electrical | (Construction S 1 30,000/ | 1housand
Manager) Only
Technical Rupees
. Electrical/ ; b
Diploma . Representa.tlve Thirty
Engineer Mechlamc (Construction S NIL 30,000/ - Thousand
a Manager) Only

Note: Assistant Engineers retired from government services that are holding diploma will
be treated at par with graduate engineers.

Clause 38

(i): Schedule/statement for determining . DSR - 2021 for Civil and
theoretical quantity of cement & Electrical published by CPWD
bitumen on the basis of Delhi Schedule of ectricat. publishea by

Rates

(ii): Variations permissible on
theoretical quantities:

(a) Cement : 2% plus/minus
(b) Bitumen All Works 2.5% plus only & nil on minus
side.

(c)  Steel Reinforcement and structural
steel sections for each diameter, . 2% plus/minus
section and category :

(d) All other materials Nil



RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which
recovery shall be made from the

Contractor
SL. Description of Item
No. Excess beyond Less use beyond
permissible permissible
variation variation
1. | Cement Nil 6,800+10% per MT
2. | Steel Reinforcement Nil 53,000+10% per MT
0,
3. | Structural Steel Sections Nil 55,000+10% per MT




Special Conditions of Contract

SPECIAL CONDITIONS:

1. Before tendering, the contractor shall inspect the site of work and shall fully ac-
quaint himself about the conditions prevailing at site, availability of materials, avail-
ability of land and suitable location for construction of godowns, stores and camp,
transport facilities, the extent of lead and lifts involved in the work (over the entire
duration of contract) including local conditions, as required for satisfactory
execution of the work and nothing extra whatsoever shall be paid on this account.

2. The contractor shall at his own expense and risk arrange land for accommodation
of labour, setting up of office, the storage of materials, erection of temporary work-
shops, and construction of approach roads to the site of the work including land
required for carrying out of all jobs connected with the completion of the work. In
any case. IIT Hyderabad(Institute) shall not permit setting up of labour camps within
its premises. If during construction it becomes necessary to remove or shift the
stored materials shed workshop, access roads, etc. to facilitate execution of any other
work by any other agency, the contractor shall do as directed by the Engineer-in-
charge and no claim whatsoever, shall be entertained on this account.

3. It shall be deemed that the contractor shall have satisfied himself as to the nature
and location of the work, transport facilities, availability of land for setting up of
camp etc. The department will bear no responsibility for lack of such knowledge and
the consequences thereof.

4. The contractor shall have to make approaches to the site, if so required and keep
them in good condition for transportation of labour and materials as well as
inspection of works by the Engineer-in-charge. Nothing extra shall be paid on this
account.

5. The contractor shall be responsible for the true and proper setting out of the work
in coordination with the Engineer-in-charge or his authorized representatives and
for the correctness of the positions, levels, dimensions and alignments of all parts of
the structure and for the provisions of all necessary instruments appliances and
labour in connection therewith. If at any time, during the progress of work, any error
appears or arises in the position, levels, dimensions or alignment of any part of the
work, the contractor on being asked to do so by the Engineer-in-charge, shall rectify
such error to the entire satisfaction of Engineer-in-charge. The checking by the
Engineer-in-charge or his authorized representative shall not relieve the contractor
of his responsibility for the correctness of any setting out of any line or level. The
contractor shall carefully protect and preserve all bench marks pegs and pillars
provided for the setting out of works.

6. All setting out activities concerning establishment of benchmarks, theodolite
stations centre line pillars etc. including all materials, tools, plants, equipment,
theodolite and all other instruments, labour etc. required for performing all the
functions necessary and ancillary thereto at the commencement of the work, during
the progress of the work and till the completion of the work shall be carried out by
the contractor and nothing extra shall be paid on this account.



10.

11.

12.

The contractor shall at his own cost submit samples of all materials sufficiently in
advance and obtain approval of the Engineer-in-charge. Subsequently, the materials
to be used in the actual execution of the work shall strictly conform to the quality of
samples approved by the Engineer- in-charge and nothing extra shall be paid on
this account. The acceptance of any sample or material on inspection shall not be a
bar to its subsequent rejection, if found defective.

The contractor shall at his cost, make all arrangements and shall provide necessary
facilities as the Engineer-in-charge may require for collecting, preparing, packing
forwarding and transportation of the required number of samples for tests for
analysis at such time and to such places as directed by the Engineer-in-charge, and
bear all charges and cost of testing unless specifically provided for otherwise
elsewhere in the contract or specifications. The cost of tests shall be borne by the
contractor/Institute in the manner indicated below (except for water):

a) By the contractor, if the results show that the material does not conform to
relevant specifications and BIS codes or any other relevant code for which
conformity test is carried out.

b) By the Institute, if the results show that the material conforms to relevant
specifications and BIS codes or any other relevant code for which conformity test is
carried out.

The necessary tests shall be conducted in the laboratory approved by the Engineer-
in-charge. The samples for carrying out all or any of the tests shall be collected
by the Engineer-in-charge or on his behalf by any other officer of the Institute.
The contractor or his authorized representative shall associate himself in collection,
preparation, packing and forwarding of such samples for the prescribed tests and
analysis. In case he or his authorized representative is not present or does not
associate him, the results of such tests and consequences thereon shall be binding
on the contractor.

Materials used on work without prior inspection and testing (where testing is
necessary) and without approval of Engineer-in-charge are liable to be considered
unauthorized, defective and not acceptable. The Engineer-in-charge shall have full
powers to require removal of any or all of the materials brought to site by
contractor which are not in accordance with the contract, Specifications or do not
conform in character or quality to the samples approved by the Engineer-in-charge.
In case of default on the part of the contractor in removing rejected materials, the
Engineer-in- charge shall be at liberty to have them removed at the risk and cost of
the contractor.

The contractor shall make his own arrangement for the water required for execution
of work and get the water tested at his own cost with regard to its suitability for
use in the works and get written approval from the Engineer-in-charge before he
proceeds with the use of same for execution of work. Nothing extra shall be paid to
the contractor on this account.

The work shall be carried out in such a manner so as not to interfere/or effect or
disturb other works being executed by other agencies, if any.



13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Any damages done by the contractor to any existing work or work being executed by
other agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respects with the
requirement of relevant rules and regulations of the local bodies under the
jurisdiction of which the work is to be executed and nothing extra shall be paid on
this account.

For completing the work in time, the contractor might be required to work in twoor
more shifts and no claims whatsoever shall be entertained on this account,
notwithstanding the Fact that the contractor will have to pay to the labourers and
other staff engaged directly or indirectly on the work according to the provisions
of the labour regulations and the agreement entered upon and/or extra amount for
any other reasons,

The contractor will have to make his own ’arrangement for obtaining electric
connection from the state electricity board and make necessary payments directly to
the department concerned and/or install generators at the site of work, if required
and nothing extra whatsoever will be payable on this account.

The drawings for the work attached in the document relating to this contract and all
other drawings that will be issued by the Engineer-in-charge during the execution
of work shall at all times be properly correlated before executing any work and no
claim whatsoever shall be entertained on this account.

The contractor shall maintain in good condition all work executed till the completion
of the entire work entrusted to the contractor under this contract and nothing extra
shall be paid on this account.

No payment will be made to the contractor for damage caused by rain, floods and
other natural calamities whatsoever during the execution of the works and any dam-
age to the work on this account shall have to be made good by the contractor at his
own cost and nothing whatsoever’ shall be paid on this account.

The item rates or percentage rates for all items of work, unless clearly specified
otherwise, shall include the cost of all labour materials, de-watering and other
inputs involved in the execution of the items.

Unless otherwise provided in the schedule of quantities or CPWD Specifications the
percentage rates tendered by the contractor shall be all-inclusive and shall applyto
all heights, depths, leads and lifts.

No claim whatsoever for idle labour, additional establishments, costs of hire and
labour charges for tools and plants etc. would be entertained under any
circumstances.

For the safety of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this agreement, the contractors shall, in
addition to the provisions of Safety code and directions of the Engineer-in-charge
make all arrangements to provide facility as per the provisions of Indian Standard
Specifications (Codes) listed below and nothing extra shall be paid on this account.



(a) IS 3696 Part I Safety Code for scaffolds and ladders

(b) IS 3696 Part II Safety Code for scaffolds and ladders Part II ladders
(c) IS 764 Safety Code for excavation work

(d) IS 4081 Safety Code for Blasting and Drilling operations,

(e) IS4138 Safety Code for working in compressed air.

() IS 7293 Safety Code for working with construction machinery

(g) IS 7969 Safety Code for storage and handling of building materials

(h) IS 5216:1982 code of safety procedures and practices in electrical works

24. The contractor shall take all precautions to avoid all accidents by exhibiting

25.

26.

27.

necessary caution boards and by providing red flags, red lights and barriers. The
con- tractor shall be responsible for any accident at the site of work and
consequences thereof.

In case of Specifications the following hierarchy will be followed:

(1) Nomenclature of the item.

(2) Additional Specifications, particular Specifications, special / additional
conditions if any as defined in the contract documents.

(3) Drawings

(4) CPWD Specifications,

(5) BIS Specifications (Latest version) if CPWD Specifications not available.

(6) Manufacturers Specifications if BIS Specifications not available.

(7) Sound Engineering Practices Standard Textbooks.

(8) If none of the above is available decision of Engineer-in-Charge will be final.

All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry or
other source approved by the Engineer in charge before they are actually procured
and used in the work. The percentage rate for the items mentioned in the schedule
of quantities includes all charges and nothing-extra payable on any account.
Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross value

(which includes the cost of stipulated materials) of the work done and Government
shall not entertain any claim whatsoever in this respect in this contract.



28.

29.

30.

The ESI and EPF Contribution on the part of the employer in respect of the contract
shall be paid by the contractor. This contribution on the part of the employer paid by
the contractor shall be reimbursed by the Engineer-in- Charge to the contractor on
actual basis. The applicable and eligible amount of EPF and ESI shall be reimbursed
preferably within 7 days but not later than 30 days of submission of documentary
proof of payment provided same are in order.

No Running Account Bill shall be paid for the work till the applicable labour license,
registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable are
submitted by the contractor to the Engineer-in-charge.

The contractor shall obtain a valid licence under the contract labour (R A) Act, 1970
and the contract labour (Regulation and Abolition) Central Rules, 1971 before the
commencement of the work, and continue to have a valid licence until the completion
of the work. The contractor shall also comply with provision of the Inter-state
Migrant Women (Regulation of Employment and conditions of service) Act 1979.



Additional Conditions of Contract

Additional Conditions:

1. The contractor shall make his own arrangements for obtaining electric connections
if required and make necessary payments directly to the department concerned.

2. Other agencies doing works related with this project will also simultaneously execute
the works and the contractor shall afford necessary facilities for the same. The
contractor shall leave such necessary holes, openings etc. for laying/burying in the
work of pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. as may
be required for other agencies. Conduits for electrical wiring/cables will be laidin a
way that they leave enough space for concreting and do not adversely affect the
structural members. Nothing extra over the agreement rates shall be paid for the
same.

3. Some restrictions may be imposed by the Institutes security staff etc., on the working
and for movement of labour, materials etc. The contractor shall be bound to follow
all such restrictions/instructions and nothing extra shall be payable on this
account.

4. The building work will be carried out in the manner complying in all respects with
the requirements of relevant byelaws of the local body under the jurisdiction of
which the work is to be executed or as directed by the Engineer-in-Charge and
nothing extra will be paid on this account.

5. The work of water supply, Internal Sanitary Installations and drainage work etc.,
shall be carried out as per local Municipal Corporation or such local body bye-
laws and the contractor shall produce necessary completion certificate from such
authorities after completion of the work.

6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and accessories
should conform to byelaws and specifications of the Municipal Body/Corporation
where CPWD specifications are not available. The contractor should engage licenced
plumbers for the work and get the materials (fixtures/fittings) tested by the
Municipal Body/Corporation authorities wherever required at his own cost.

7. The contractor shall comply with proper and legal orders and directions of the local
or public authority or municipality and abide by their rules and regulations and pay
all fees and charge, which he may be liable.

8. The contractor shall give a performance test of the entire installation(s) as per
standard Specifications before the work is finally accepted and nothing extra
whatsoever shall be payable to the contractor for the test.

9. Any cement slurry added over base surface (or) for continuation of concreting for
better bond is deemed to have been in built in the items and nothing extra shall be
payable (or) extra cement considered in consumption on this account.



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Applicable for Works Costing more than Rs 25 Lakh

The Contractor shall furnish his proposed methodology and programme of
construction in comprehensive manner of executing and completing the work
within the stipulated period and also for achieving the milestones simultaneously
with in the specified periods in schedule F within 7 days of award of tender. The
programme shall consist of the various components for each part of the work
stipulated to be completed and a bar chart may be appended in this connection.

The contractor shall take instructions from the Engineer-in-Charge for stacking of
materials in any place. No excavated earth or building material shall be stacked on
areas where other buildings, roads, services compound walls are to be constructed.

As a policy of the Institute, huts for labour are not permitted at the site of work by the
contractors. The contractors are required to provide such accommodation outside
the premises of the Institute and nothing extra shall be paid on this account.

Royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand and bajri etc., collected by him for the execution of
the work direct to the Revenue authority or authorized agent of the State
Government concerned or Central Government.

The Percentage Rate for Centering shuttering includes cost of centering the rate of
RCC works include cost of concreting in sloped roof/ chajjas / beams and no
extra rate shall be payable on any account. Single stone slab only should be used in
treads and risers of staircase steps etc. Payment shall be made in respect of items.
No extra rate shall be payable on this account.

The Contractor should construct proper mortar bands of lean mix with adequate
depth smaller size over the curved roof for flooding with water proper curing. In case
of Arches, wet gunny bags shall be used for a period of two weeks.

Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got approved
in advance before placing order for them. Similarly, samples of all works shall be
prepared in advance and got approved from the Engineer-in-Charge before taking
up the work

The contractor shall procure all the materials in advance so that there is sufficient
time for testing and approving the material and clearance of the same before use in
work.

The Percentage rate for skirting, dados includes cost of chasing of Brick walls to the
required thickness wherever required in order to accommodate required thickness
of base cement mortar and nothing extra is payable.

The Percentage rate for the different flooring items under flooring sub head, includes
the cost of extra cement mortar required to be laid for making the finished floor level
at par with the kota stone flooring at all floors and at all levels, and nothing extra
shall be payable on any account.



20. No payment shall be made for preparing the existing surface like flooring, masonry

21

22

23

etc.

for hacking, cleaning to receive new work.

. No payment shall be made for extra for scaffolding required for external works at all
levels.

. Applicable for Works costing more than Rs 50 Lakh

. Reports to be submitted by Contractor

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

)

The contractor shall submit monthly progress report of the work in a
computerized form. The progress report shall contain the following, apart from
whatever else may be required as specified: i) Project information, giving the
broad features of the contract.

Introduction, giving a brief scope of the work under the contract, and the broad
structural or other details.

Construction schedule of the various components of the work through a bar
chart for the next 2 quarters (or as may be specified), showing the milestones,
targeted tasks and up to date progress.

Progress chart of the various components of that are planned and achieved, for
the month as well as cumulative up to the month, with reasons for deviations,
if any, in a tabular format.

Plant and machinery statement, indicating those deployed in the work, and their
working along with their designations.

Manpower statement, indicating individually the names of all the staff deployed
in the work, along with their designations.

Financial statement, indicating the broad details of all the running account
payments received up to date, such as gross value of work done, advances
taken, recoveries effected, amounts withheld, net payments, details of cheque
payments received, etc.

A statement showing the extra and substituted items submitted by the
contractor, and the payment received against them, items pending for
sanction/decision by the Department, broad details of the bank guarantees,
indicating clearly their validity periods, broad details of the insurance policies
taken by the con- tractor, if any, the advances received and adjusted from the
department, etc.

Progress photographs, in colour, of the various items/components of the work
done up to date, to indicate visually the actual progress of the work.

Quality assurance and quality control tests conducted during the month, with
the results thereof.



24. PROGRESS REPORT

The progress report submitted by the contractor has to be checked and certified
by the Junior Engineer or Assistant Engineer, and has to be reviewed by the
Executive Engineer and the Superintending Engineer, over their dated signatures.

A. Physical.
Name of | Quantity as | Quantity Total up to date | Anticipated
[tem per extended during | quantity balance
Agreement the month executed quantity

B. Financial

Total Work done | Total amount of | Anticipated
Tendered | during the | work done wup | amount of
amount month to Date balance work

25. The contractor has to submit the progress report to the Sub division office in
quadruplicate by 10th day of every month as per the above proforma along with
photographs of the work done during that month. The contractor shall be charged
at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of non-receipt
of monthly progress report on due date (i.e on 10th day of every month) to the sub
division office in the manner prescribed above. In case 10th day happens to be a
closed holiday then the progress report will be submitted on the next working day.

26. Hardware Specifications for Roller Blinds is attached as Annexure - C for ready
reference.



Annexure - C

Hardware Specifications for Roller Blinds

Control unit: The Control unit is made of high strength reinforced plastic. The clutch is of wrap
spring design. High carbon steel springs are provided to transmit motion from driving to driven
members of clutch Mechanism. Clutch is operated directionally by the use of endless beaded
chain. Clutch never needs any adjustment.

Idler: Idler is of high strength reinforced plastic, consisting of a center shaft. The idler is
mounted on the Bracket by using a plastic lock. The metal sleeve inside the plastic lock provides
bearing surface for the Center shaft, which rotates freely, providing smooth, quiet and long
wearing operation.

Head rail: It is an aluminum extruded rail Powder coated in white. Control unit and Idler are
mounted on the Head rail with powder coated M.S. brackets.

Roller tube: It is an anodized extruded tube of high strength alloy. Control unit and Idler are
fixed to the either ends of the tube. The fabric of the blind is fitted to the tube with heavy duty
adhesive tape.

Bottom rail: It is an aluminum extruded rail with a groove for fixing the fabric and powder
coated in white. It is fixed to the bottom of the fabric and the purpose of it is, to keep the fabric
in tension and straight. The fabric is fitted to the tube using plastic insert. The end caps of the
tube are ABS.

Operating chain: This is made of 4.5mm plastic beads molded on 2.2mm thick polyester chord.
The pitch of the beads is 6mm. The chain drives the sprockets of the control unit to close and
open the blind. The pitch of the chain corresponds to the sprocket in perfect match for trouble
free operation.

Fixing brackets & clamps: These are used to fix the blind to the wall or ceiling. 'L' bracket is
made of mild steel and zinc plated. The clamp is made up of spring steel of thickness O.7mm
and zinc plated.

Roller tube: It is Aluminum Alloy Extruded grooved tube, which is anodized.

Size- 32mm- O.D.; weight - 0.27 kg/mtr / Size- 38mm- O.D.; weight - 0.38 kg/mtr
Alloy & temp- 6063-T6

Fabric is fitted on the tube with double sided tape.

Bottom Rail: Extruded Aluminum grooved section- powder coated in white

Size: 21mm O.D.

Alloy-HE9WP

Weight-0.28 Kg/mtr.

Fabric is fitted to the bottom rail with plastic insert. Bottom rail end cap- made of ABS

Bottom Rail: Extruded Aluminum grooved section- powder coated in white

Size: 21mm O.D.

Alloy-HE9WP

Weight-0.28 Kg/mtr.

Fabric is fitted to the bottom rail with plastic insert. Bottom rail end cap- made of ABS.



Annexure -1

Modification’s in Clause 12 of GCC for Construction Works

The following modifications are made in the GCC for Construction Works.

Existing Provision Modified Provision

Clause 12 Clause 12

Deviations/Variations Extent and Pricing | Deviations/Variations Extent and Pricing
The Engineer-in-Charge shall have power (i)
to make alteration in, omissions from,
additions to, or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him to
be necessary or advisable during the progress
of the work, and (ii) to omit a part of the No Change
works in case of non-availability of a
portion of the site or for any other reasons
and the contractor shall be bound to carry
out the works in accordance with any
instructions given to him in writing signed
by the Engineer-in-Charge and such
alterations, omissions, additions or
substitutions shall form part of the
contract as if originally provided therein
and any altered, additional or substituted
work which the contractor may be directed
to do in the manner specified above as part
of the works, shall be carried out by the
contractor on the same conditions in all
respects including price on which he
agreed to do the main work except as
hereafter provided.

12.1 The time for completion of the works
shall, in the event of any deviations
resulting in additional cost over the
tendered value sum being ordered, be
extended, if requested by the contractor,
as follows: No Change
() In the proportion which the
additional cost of the altered,
additional or substituted work,
bears to the original tendered value
plus
(i) 25% of the time calculated in (i) above
or such further additional time as may
be considered reasonable by the
Engineer-in-Charge.




12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items that are
completely new, and are in addition to the
items contained in the contract), the
contractor may within fifteen days of
receipt of order or occurrence of the item(s)
submit market rate claim rates, supported
by proper analysis which shall include

invoices,

vouchers etc. and

Manufacturer's specification for the work
failing which the rate approved later by
the Engineer- in- Charge shall be binding
and the Engineer-in- Charge shall within
prescribed time limit of the receipt of the

claims supported by analysis,

after

giving consideration to the analysis of
the rates submitted by the contractor,
determine the rates on the basis of the
market rates and the contractor shall be
paid in accordance with the rates so
determined, failing which it will be
deemed to have been approved.

12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items which are
not available in the contract), the
contractor may within fifteen days of the
receipt of order or occurrence of the item(s),
submit claim for market rate(s), supported
with proper analysis of rate and
manufacturer's specification for the work,
invoices, vouchers, etc. (as applicable), failing
which the rate(s) approved later by the
Engineer-in-Charge shall be final and
binding. Where the contractor submits claim
for market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall, within
45 days of the receipt of the claims, after giving
consideration to the analysis of rates and
other documents submitted by the
contractor, determine the rates on the
basis of the market rates and the contractor
shall be paid in accordance with the rates so
determined.

The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

In the case of substituted items (items

that

are taken up with partial

substitution orin lieu ofitems of workin
the contract), the rate for the agreement
item (to be substituted) and substituted
item shall also be determined in the
manner as mentioned in the following
para.

3)

If the market rate for the substituted
item so determined is more than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betheratefortheagreementitem
(to be substituted) so increased to the
extent of the difference between the
market rates of substituted item and
the agreement item (to be
substituted).

If the market rate for the substituted
item so determined is less than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall be theratefortheagreementitem
(to be substituted) so decreased to the
extent of the difference between the
market rates of substituted item and
the agreement

item (to be substituted).

Deleted

Deleted




Deviation, deviated Quantities, Pricing
In the case of contract items, substituted
items, contract cum substituted items,

which

exceed the limits laid down in

schedule F, the contractor may within

fifteen days

of receipt of order or

occurrence of the excess, claim revision of
the rates, supported byproper analysis

for

mentioned limits,

the work in excess of the above-

and the contractor shall be paid in
accordance withtherates sodetermined.

The prescribed time limit for finalizing
rates for Extra Item(s), Substitute Item(s)
and Deviated Quantities of contract items
is within 45 days after submission of

proposal

the without

by contractor

observation ofthe Engineer-in-Charge.

Deviation, deviated quantities, Pricing

In the case of contract items which exceed the
limit laid down in Schedule F, the contractor
may within fifteen days of the receipt of order
or occurrence of the excess, claim revision of
the rates, supported with proper analysis of
rate and invoices, vouchers, etc. (as applicable),
for the quantity in excess of the above-
mentioned limit. The Engineer-in-Charge shall
within 45 days of receipt of the claims, after
giving consideration to the analysis of rates
and

other documents submitted by the
contractor, determine the rates on the basis
of the market rates and the contractor shall
be paid in accordance with the rates so
determined.

The rate(s) so determined by the Engineer-in-
Charge shall be final and binding on the
contractor, and shall not be arbitrable.

12.3 The provisions of the preceding
paragraph shall also apply to the decrease in
the rates of items for the work in excess of
the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving
notice to the contractor within one month
of occurrence of the excess and after taking
into consideration any reply received from
him within fifteen days of the receipt of

the

notice, revise the rates for the work in
question within one month of the expiry
of the said period of fifteen days having
regard to the market rates.

12.3Inthecase of contractitems which exceed
thelimitlaid downin Schedule F, the Engineer-
in-Charge shall after giving notice to the
contractor within 30 days of submission of
that bill by the contractor which contains
such item(s), and after taking into
consideration any reply received from the
contractor within 15 days of the issue of
such notice, reduce the

rate for quantity in excess of the above-
mentioned limit on the basis of market
rates, within 30 days of the expiry of the said
period of 15 days, and the contractor shall
be paid in accordance with the rates so
determined.
The rate(s) so determined by the Engineer-
in- Charge shall be final and binding on|
the contractor, and shall not be arbitrable.

12.4 For the purpose of operation of

Schedule "F", the following works shall be
treated as works relating to foundation
unless &otherwise defined in the contract:

(i)

(il

(i)

For Buildings: All works up to 1.2
meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well
staining: All works up to 1.2 m above
the bed level.

For retaining walls, wing walls,
compound walls, chimneys, overhead
reservoirs/ tanks and other elevated
structures: All works up to 1.2
meters above the ground level.

Deleted




(iv) For reservoirs/tanks (other than
overhead reservoirs/tanks): All works
up to 1.2 meters above the ground
level.

(v) For basement: All works up to 1.2 m
above ground level or up tofloor 1level
whichever is lower.

(vi) For Roads, all items of excavation and
filling including treatment of sub base.

Deleted

12.5 Any operation incidental to or
necessarily has to be in contemplation of
tenderer while quoting tender, or necessary
for proper execution of the item included
in the Schedule of quantities or in the
schedule of rates mentioned above,
whether or not, specificallyindicatedinthe
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for such
operations.

12.5 The cost of any operation necessarily in
contemplation of tenderer while quoting
tender or necessary or incidental to proper
execution of anitem of work included in the
Schedule of Quantities orin the Schedule of
Rates mentionedin Schedule F, whether ornot
specifically indicated in the description of
the item and the relevant specifications,
shall be deemed to be included in the rates
quoted by the tenderer or the rate given in
the said Schedule of Rates, as the case may be.
Nothing extra shall be admissible for such
operations.
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