
 
 

 

 
 
 
 
 

NOTICE INVITING TENDER 

(NIT) 
 

 

 

Name of the work: Construction of 4 no’s of Tennis Courts behind 
SNCC Complex at IIT Hyderabad, Kandi, Sangareddy. 

 

 
 

Executive Engineer (Civil) 
IIT Hyderabad 

 

NIT No. IITH/CMD/CIV/2024-25/NIT-73 

20/02/2025



 

INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD 

NOTICE INVITING TENDER 

NIT Reference No. IITH/CMD/CIV/2024-25/NIT-73 

Indian Institute of Technology Hyderabad invites on behalf of the President of India 
online bids (e-tender) Item rate/percentage rate tenders from approved and eligible 
Civil contractors of CPWD and those of appropriate list of M.E.S., BSNL, Railway and 
State P.W.D. (R&B)  for the below mentioned work. 

The enlistment of the contractors should be valid on the last date of submission 
of the Bid. 

Copy of valid contractor’s registration certificate (ROF in case of specialized 
agency), PAN card, GST Registration certificate & GSTIN should accompany the 
Technical Bid. 
 

1.1 NIT No.: IITH/CMD/CIV/2024-25/NIT-73 

1.2 Name of Work: 
   

Construction of 4 no’s of Tennis 
Courts behind SNCC Complex at 
IIT Hyderabad, Kandi, 
Sangareddy. 

 

1.3 Estimated Cost: (given merely as 
a rough guide) 

Rs. 2,31,44,486/- 

1.4 Earnest Money Deposit (EMD): Rs. 4,62,900/- 

1.5 Period of Completion: 100 days 

1.6 Date of Online Publication of 
Tender 

20/02/2025 @1500hrs 

1.7 Date of Downloading of Tender 20/02 /2025 @1530hrs 

1.8 Last Date for Submission of Bids  01/03/2025 @1500hrs 

1.9 Date and time of Opening of 
Technical Bids  

03/03/2025 @1530hrs 

1.10 Date and time of Opening of 
Financial Bids 

04/03/2025 @1530hrs 

1.11 Cost of Bid Document: NIL 

 

 

 

 

 

 

 



 

Instructions to the Bidders for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP 
Portal, using valid Digital Signature Certificates. The instructions given below are 
meant to assist the bidders in registering on the CPP Portal, preparing their bids in 
accordance with the requirements, and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be obtained 
at: https://eprocure.gov.in/eprocure/app. 

 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central 
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by 
clicking on the link “Online bidder Enrollment” on the CPP Portal which is 
free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a 
unique username and assign a password for their accounts. 

3) Bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any 
communication from the CPP Portal. 

4) Upon enrolment, the bidders will be required to register their valid Digital 
Signature Certificate (Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g., Sify / nCode / 
eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the 
bidders are responsible to ensure that they do not lend their DSC’s to others 
which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their 
user ID / password and the password of the DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS 

1) There are various search options built in the CPP Portal, to facilitate bidders 
to search active tenders by several parameters. These parameters could 
include Tender ID, Organization Name, Location, Date, Value, etc. There is 
also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as Organization Name, Form of 
Contract, Location, Date, Other keywords, etc. to search for a tender published 
on the CPP Portal. 

2) Once the bidders have selected the tenders they are interested in, they may 
download the required documents / tender schedules. These tenders can be 
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal 
to intimate the bidders through SMS / e- mail in case there is any corrigendum 
issued to the tender document. 

3) The bidder should make a note of the unique Tender ID assigned to each 
tender; in case they want to obtain any clarification / help from the Helpdesk. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender 
document before submitting their bids. 

2) Please go through the tender advertisement and the tender document carefully 
to understand the documents required to be submitted as part of the bid. Please 
note the number of covers in which the bid documents have to be submitted 
and the number of documents - including the names and content of each of the 
document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 

3) Bidder, in advance, should get ready the bid documents to be submitted as 
indicated in the tender document / schedule and generally, they can be in PDF 
/ XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 
dpi with black and white option which helps in reducing size of the scanned 
document. 

4) To avoid the time and effort required in uploading the same set of standard 
documents which are required to be submitted as a part of every bid, a provision 
of uploading such standard documents (e.g., PAN card copy, annual reports, 
auditor certificates etc.) has been provided to the bidders. Bidders can use “My 
Space” or ‘’Other Important Documents’’ area available to them to upload such 
documents. These documents may be directly submitted from the “My Space” 
area while submitting a bid, and need not be uploaded again and again. This 
will lead to a reduction in the time required for bid submission process. 

Note:   My Documents space is only a repository given to the Bidders to ease the uploading 
process. If the Bidder has uploaded his Documents in My Documents space, this does not 
automatically ensure these Documents being part of Technical Bid. 

 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they 
can upload the bid in time i.e., on or before the bid submission time. Bidder 
will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by 
one as indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD 
as applicable and enter details of the instrument. 

4) Bidder should prepare the EMD as per the instructions specified in the tender 
document. The original should be posted/couriered/given in person to the 
concerned official, latest by the last date and time of bid submission or as 
specified in the tender documents. The details of the DD/any other accepted 
instrument, physically sent, should tally with the details available in the 
scanned copy and the data entered during bid submission time. Otherwise, the 
uploaded bid will be rejected. 

5) Tenders without valid EMD will be summarily rejected. No exemption of 
EMD’s or process fee for MSME/NSIC registered contractors. 



6) Bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. If the 
price bid has been given as a standard BoQ format with the tender document, 
then the same is to be downloaded and to be filled by all the bidders. Bidders 
are required to download the BoQ file, open it and complete the white coloured 
(unprotected) cells with their respective financial quotes and other details (such 
as name of the bidder). No other cells should be changed. Once the details have 
been completed, the bidder should save it and submit it online, without 
changing the filename. If the BoQ file is found to be modified by the bidder, the 
bid will be rejected. 

 

7) The server time (which is displayed on the bidders’ dashboard) will be 
considered as the standard time for referencing the deadlines for submission of 
the bids by the bidders, opening of bids etc. The bidders should follow this time 
during bid submission. 

8) All the documents being submitted by the bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered 
cannot be viewed by unauthorized persons until the time of bid opening. The 
confidentiality of the bids is maintained using the secured Socket Layer 128-
bit encryption technology. Data storage encryption of sensitive fields is done. 
Any bid document that is uploaded to the server is subjected to symmetric 
encryption using a system generated symmetric key. Further this key is 
subjected to asymmetric encryption using buyers/bid opener’s public keys. 
Overall, the uploaded tender documents become readable only after the tender 
opening by the authorized bid openers. 

9) The uploaded tender documents become readable only after the tender opening 
by the authorized bid openers. 

10) Upon the successful and timely submission of bids (i.e., after Clicking “Freeze 
Bid Submission” in the portal), the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & 
time of submission of the bid with all other relevant details. 

11) The bid summary has to be printed and kept as an acknowledgement of the 
submission of the bid. This acknowledgment may be used as an entry pass for 
any bid opening meetings. 

ASSISTANCE TO BIDDERS 

1) Any queries relating to the tender document and the terms and conditions 
contained therein should be addressed to the Tender Inviting Authority for a 
tender or the relevant contact person indicated in the tender. 

2) Any queries relating to the process of online bid submission or queries relating 
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk. 

 
 

 

 



NOTICE INVITING TENDER 

NIT Reference No. IITH/CMD/CIV/2024-25/NIT-73 

 
1. Bidders shall produce definite proof from the appropriate authority, which shall be 

to the satisfaction of the competent authority, of having satisfactorily completed 
similar works of magnitude specified below:- 

 
Criteria of eligibility for submission of tender documents apart from basic eligibility: 
   
Three similar works each of value not less than 40% of estimated cost  

(OR) 
Two similar works each of value not less than 60% of estimated cost  

(OR) 
One similar work of value not less than 80% of estimated cost (rounded to 
nearest Rs. 10 lac) in last 7 (Seven) years ending last day of the month 
previous to the one in which the tenders are invited. 
 
The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at simple rate of 7% per annum, calculated from the date 
of completion to the last date of submission of tender. 
 
“Similar Work” shall mean “Construction of RCC framed Buildings OR 
Masonry Compound walls OR Precast Buildings OR Precast Compound 
Walls OR Precast Structures OR Pre-engineered/ Prefabricated Buildings”  
 
The intending bidders has to submit the Similar work experience certificate 
furnishing with all details of the format provided at Annexure – B. 
 

2. The bidder   should   have had average   annual   financial turn over (gross) of 
Rs. 1.85 Crore on similar works during the last three Consecutive years ending 
March 2024, Balance sheets should be duly audited by Charted Accountant. Year 
in which no turnover is shown would also be considered for working out the 
average. (Scanned copy of Audited Balance Sheet to be uploaded). 

 
3.  Bidder has to submit tax returns filed for the firm during last three years ending 

31st March 2024 (Scanned copy of returns filed to be uploaded). 
 
4.  Should not have incurred any loss (profit after tax should be positive) in more 

than two years during the last five consecutive years ending 31st March 2024, 
duly audited and certified by the Chartered Accountant. 
 

5. Should have a Net worth certificate of Rs. 23.20 Lakh (Net worth certificate of 
Rs. 23.20 Lakh issued by certified Chartered Accountant with UDIN as per 
Format prescribed in Form B-1 of CPWD SOP 2022 at page No.203). 

 
6. To become eligible, the tenderer shall have to furnish an affidavit as per Form ‘J’ of 

the NIT. 
 
7. Agreement shall be drawn with the successful tenderer on prescribed Form which 

is available in the website: 
https://drive.google.com/file/d/19_LkFZ1IeQb_3BznXQtinslcLISYVdbo/view (with 
up-to-date correction slips if any and additional conditions are enclosed as 
annexure – I) Tenderer shall quote his rates as per various terms and conditions 
of the said form which will form part of the agreement. 

 



8. The time allowed for carrying out the work will be as stated at para 1 from the 
date of start as defined in schedule ‘F’ or from the first date of handing over of 
the site, whichever is later, in accordance with the phasing, if any, indicated in 
the tender documents. 

 
9. The site for the work is available. 

 
10. Tender documents consisting of plans, specifications, the schedule of quantities 

of the various classes of work to be done and the set of terms & conditions of 
contract to be complied with by the contractor whose tender   may   be   accepted   
and   other   necessary   documents   can   be   seen for information at the above-
mentioned website: 

 
11. Applicants are advised to keep visiting the above-mentioned website from time to 

time (till the deadline for bid submission) for any updates in respect of the tender 
documents, if any. Failure to do so shall not absolve the applicant of his liabilities 
to submit the applications complete in all respects including updates thereof, if 
any. An incomplete application may be liable for rejection.   

 
12. The contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified 
in Schedule F. This guarantee shall be in the form of Deposit at Call receipt of 
any scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay order of any scheduled bank or Fixed Deposit Receipts 
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the prescribed form. In case the contractor fails to deposit the 
said performance guarantee within the period as indicated in Schedule ‘F’. 
including the extended period if any, the Earnest Money deposited by the 
contractor shall be forfeited automatically without any notice to the contractor. 

 
13. The description of the work is as follows:  
 

Construction of 4 no’s of Tennis Courts behind SNCC Complex  at  IIT 
Hyderabad, Kandi, Sangareddy. 
 
Copies of other drawings and documents pertaining to the works will be open for 
inspection by the tenderers at the office of above-mentioned officer. 

 
Tenderers are advised to inspect and examine the site and its surroundings and 
satisfy themselves before submitting their tenders as to the nature of the ground 
and sub-soil (so far as is practicable), the form and nature of the site, the means 
of access to the site, the accommodation they may require and in general shall 
themselves obtain all necessary information as to risks, contingencies and other 
circumstances which may influence or affect their tender. A tenderer shall be 
deemed to have full knowledge of the site whether he inspects it or not and no 
extra charge consequent on any misunderstanding or otherwise shall be allowed. 
The tenderer shall be responsible for arranging and maintaining at his own cost 
all materials, tools & plants, water, electricity access, facilities for workers and all 
other services required for executing the work unless otherwise specifically 



provided for in the contract documents. Submission of a tender by a tenderer 
implies that he has read this notice and all other contract documents and has 
made himself aware of the scope and specifications of the work to be done and of 
conditions and rates at which stores, tools and plant, etc. will be issued to him by 
the Government and local conditions and other factors having a bearing on the 
execution of the work. 

 
14. Tenders with any condition including that of conditional rebates shall be rejected 

forthwith.  
 
15. Cost of Bid document and EMD may also be remitted to Institute’s account 

number as per bank particulars given below:     
Name of the Account Holder     : Indian Institute of Technology Hyderabad 
Account Number                        : 30412797764 (Current Account) 
Name of the Bank                      : State Bank of India 
Address of the Bank                  : IIT Kandi, IIT Hyderabad Campus,  
         Kandi, Sangareddy, Telangana - 502284 
Branch code                              : 14182 
IFSC code                                 : SBIN0014182 
MICR code                                : 502002528 
SHIFT code                               : SBININBB762 

 
16. The competent authority on behalf of the President of India does not bind itself to 

accept the lowest or any other tender and reserves to itself the authority to reject 
any or all the tenders received without the assignment of any reason. All tenders 
in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily 
rejected. 

 
17. Canvassing whether directly or indirectly, in connection with tenderers is strictly 

prohibited and the tenders submitted by the contractors who resort to canvassing 
will be liable to rejection. 

 
18. The competent authority on behalf of President of India reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be 
bound to perform the same at the rate quoted. 

 
19. The contractor shall not be permitted to tender for works if his near relative is 

posted a Divisional Accountant or as an officer in any capacity between the 
grades of Superintending Engineer and Junior Engineer (both inclusive). Any 
breach of this condition by the contractor would render him liable to be removed 
from the approved list of contractors of this Institute. 

 
20. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India 
is allowed to work as a contractor for a period of one year after his retirement 
from Government service, without the previous permission of the Government of 
India in writing. This contract is liable to be cancelled if either the contractor or 
any of his employees is found any time to be such a person who had not obtained 
the permission of the Government of India as aforesaid before submission of the 
tender or engagement in the contractor’s service. 



 
21. The tender for the works shall remain open for acceptance for a period of One 

Hundred and Twenty (120) days from the date of opening of tenders/Sixty days 
(60) from the date of opening of financial bid in case tenders are invited on 2/3 
envelop system (strike out as the case may be) if any tenderer withdraws his tender 
before the said period or issue of letter of acceptance, whichever is earlier, or makes 
any modifications in the terms and conditions of the tender which are not 
acceptable to the department, then the Government shall, without prejudice to 
any other right or remedy, be at liberty to forfeit 50% of the said earnest money as 
aforesaid. Further the tenderer shall not be allowed to participate in the 
retendering process of the work. 
 

22. (A) All taxes, Labour Cess etc., as applicable shall be borne by the contractor 
himself. The contractor shall quote his rates considering all such taxes including 
GST on works. Any recovery towards GST is notified by the competent authority, 
the same shall be effected and no claim what so ever shall be entertained by 
IITH. The contractor shall quote his rates accordingly. 

 
(B) 2% as TDS amount of GST amount payable on the bills will be deducted as per 

the Govt. of India, Ministry of Finance, Department of Revenue notification vide 
No.65/39/2018-DOR, dtd: 14-09-2018. 

 
23. GST registration certificate of the state in which the work is to be taken up, if 

already obtained by the bidder. 
 
  If the bidder has not obtained GST registration in the state in which 

the work is to be taken up or as required by GST authorities, then in such a 
case the bidder shall scan and upload following under taking along with other 
bid documents. 

   
  “If the work awarded to me, I/We shall obtain GST registration 

certificate of the state, in which work is to be taken up, within one month from 
the date of receipt of award letter or before release of any payment by IIT 
Hyderabad, whichever earlier, failing which I/We shall responsible for any 
delay in payments which will be due towards me/us on a/c of the work executed 
and/or for any action taken by IIT Hyderabad or GST department in this 
regard.” 

 
24. Bidder has to submit Undertaking on their letter head pursuant to the Section 

206AB (as applicable) of the Income Tax Act,1961 in prescribed format as 
enclosed at Annexure-A along with each and every bill submitted for payment.  

 
25. This notice inviting Tender shall form a part of the contract document. The 

successful tenderer/contractor, on acceptance of his tender by the Accepting 
Authority shall within 15 days from the stipulated date of start of the work, sign 
the contract consisting of:- 
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming the tender as issued at the time of 
invitation of tender and acceptance thereof together with any correspondence 
leading thereto. 



b) Standard Contract form (General Conditions of Contract) as posted in the 
website of the Institute. The bidder is deemed to have gone through and 
understood the Standard Contract Form and the General Conditions of 
Contract. 

 
26. Public Procurement (Preference to Make in India), Order 2017: 
 

IIT Hyderabad shall compare all substantially responsive bids to determine the lowest 
valuated bid. This Institute is following and abiding with the Public Procurement 
(Preference to Make in India), Order 2017, DIPP, MoCI Order No. P-45021/2/2017-
B.E. II dated 15th June 2017 and its subsequent amendments. Accordingly, 
preference will be given to the Make in India products while evaluating the bids, 
however, it is the sole responsibility of the bidder(s) to specify the product quoted by 
them is of Make in India product along with respective documentary evidence as 
stipulated in the aforesaid order in the technical bid itself. 

 
As per the above order and its subsequent amendments “Local Content” means the 
amount of value added in India which shall be value of the item procured (excluding 
net domestic indirect taxes) minus the value of the imported content in the item 
(including all the custom duties) as a proportion of the total value, in percent. 
Accordingly, the suppliers will be classified in following categories. 

 
Class I local Supplier – has local content minimum 50% 
Class II local Supplier – has local content minimum 20% 
 
Verification of Local Content: The Class I Local Supplier /Class II Local Supplier at 
the time of bidding shall be required to indicate the percentage of local content and 
provide self- certification as per Annexure-C that the items offered meet the local 
content requirement. The details of the location(s) at which the local value addition is 
made also needs to be specified. 
 
In case of procurement in excess of Rs.10 crores, the suppliers shall be required to 
provide the certificate from the Statutory auditor or cost auditor of the company giving 
the percentage of local content. 
 
The bidders can be debarred for a period up to two years as per Rule 151(iii) of 
GFR 2017, in case of false declaration. 
 
 
 

Executive Engineer (Civil) 
IIT Hyderabad 

 
(Signature of bidder)  

20/02/2025



 
FORM ‘J’ 

AFFIDAVIT 
 
I/we undertake and confirm that our firm/partnership firm has not been blacklisted by 
any state/Central Departments/PSUs/Autonomous bodies during the last 7 years of its 
operations. Further that, if such information comes to the notice of the department, 
then I/we shall be debarred for bidding in IIT Hyderabad in future forever. Also, if such 
information comes to the notice of IIT Hyderabad on any day before date of start of work, 
the Engineer-in-charge shall be free to cancel the agreement and to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee (Scanned copy of this 
notarized affidavit to be uploaded at the time of submission of bid)  
 
 
NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-  
 
 
Signature of Bidder(s) or an authorized Officer of the firm with stamp  
 
 
 
Signature of Notary with seal  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Checklist of documents to be submitted along with Technical Bid  
Sl. 
No. Doc Ref Description of the Document Enclosed 

Yes/No Remarks 

1 As per GCC, Applicant 
shall submit the 
documents for Technical 
scrutiny 

Copy of valid contractor’s 
registration certificate, PAN card, 
GST Registration certificate & GSTIN 
should accompany the Technical 
Bid 

  

2 As per NIT: 
Registration of  
Contractors 

approved and eligible Civil 
contractors of CPWD and those of 
appropriate list of M.E.S., BSNL, 
Railway and State P.W.D. (R&B) or 
working Civil contractors of IIT 
Hyderabad for the below mentioned 
work 

  

3 As per NIT: Eligible 
Contractors 

Date of Validity of Enlistment    

4 Details of Works completed 
during last 7 years 
(Detailed statements to be 
enclosed) 
The intending bidders has 
to submit the Similar work 
experience certificate 
furnishing with all details 
of the format provided at 
Annexure – B 

Not less than 40% of estimated cost 
(Three similar works) 

  

Not less than 60% of estimated cost 
(Two similar works) 

  

Not less than 80% of estimated cost 
(One Similar work) 

  

5 As per the NIT (Affidavit) The tenderer shall have to furnish 
an affidavit in prescribed format. 
(Form J) 

  

6 As per Para No. 1.4 of NIT Cost of EMD    

7 As per Sl. No.23 of NIT Undertaking for GST registration in 
the state in which the work is to be 
taken up 

  

8 As per Sl. No. 24 of NIT Undertaking pursuant to Section 
206AB (as applicable) of the Income 
Tax Act, 1961 (Proforma enclosed as 
Annexure-A) 

  

9 As per Sl. No. 26 of NIT Self-certification for Declaration of 
Local Content (Proforma enclosed as 
Annexure-C) 

  

10 Eligibility criteria for 
financial eligibility and 
submission of Annual 
Turnover related 
documents 

Average   annual   financial turn   
over (gross) of Rs. 1.85 Crore on 
similar works (Scanned copy of 
Audited Balance Sheet to be 
uploaded) 

  



11 Eligibility criteria for 
financial eligibility and 
submission of Profit and 
Loss Statements 

Should not have incurred any loss 
(profit after tax should be positive) in 
more than two years during the last 
five consecutive years ending 31st 
March 2024, duly audited and 
certified by the Chartered 
Accountant to be uploaded. 
(Scanned copy of returns filed to be 
uploaded) 

  

12 Eligibility criteria for 
financial eligibility and 
submission of Net Worth 
Certificate 

Should have a Net worth certificate 
of Rs. 23.20 Lakh. (Net worth 
certificate of Rs. 23.20 Lakh issued 
by certified Chartered Accountant 
with UDIN as per Format prescribed 
in Form B-1 of CPWD SOP 2022 at 
page No.203) 

  

 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



SCOPE OF THE WORK 
 

The broad details of the work is as mentioned below: 
 

The proposed site for construction of tennis is on the newly allotted North side land 
of the campus.  

 
The proposed site is not levelled and covered with filled soil. Hence it is required to 

remove the filled soil of about 300 mm thick is required to me removed and refilled with 
good soil with proper levelling and compaction. Since the area is low lying and is required 
to be raised for about 1m from the existing ground level, so that the rain water from the 
surrounding area does not enter into the court. For the purpose of elevating the court level, 
all-round CC block work is considered along with necessary RCC column & plinth beams 
frame work including soil filling and compaction.  
 

The tennis court Acrylic synthetic flooring is required to be laid on solid base, hence 
RCC slab of 125 mm thick, with a 62 mm thick hardener flooring is considered.  
 

As per the International Tennis federation standards (ITF), 8 layers of synthetic 
acrylic flooring with 3 years of warranty is considered, with below mentioned details: 

 
i) 1 (One) layer for Concrete Primer @ 500 grm/m2 
ii) 1 (One) Layer of Resurfacer 500 grm/m2. 
ii) 2 (Two) Layer with Coarse Cushion - 500 grm/ layer, total 1500 grm/m2 
iii) 2 layer Fine Cushion - 700 grm/m2 , Total 1400 grm/m2 for 2 Layer 
iv) 2 Layer coat Colour Coat 1000 grm/m2 mixed with Silica sand 30kg of sand in 
100 kg of colour coat. 
iv) line marking as per ITF standard in white colour., 
 
Tennis court poles and nets are considered for all the four courts. 
 
GI Chain-link fencing with MS gates all-round the courts (88 m x 41 m) is also 

considered with MS angle posts and required RCC pedestals.  
 
In order to facilitate the rainwater drainage, all-around the courts CC drain is 

also considered. 
 
 
SPECIFICATIONS 
 

1) Jungle Clearing - Approx Qty. – 5000 Sqm. 
Clearing jungle including uprooting of rank vegetation, grass, brush wood, 

trees and saplings of girth up to 30 cm measured at a height of 1 m above ground 
level and removal of rubbish up to a distance of 50 m outside the periphery of the 
area cleared. 

 
2) Earth work – Approx Qty.  – 1590 Cum. 

Earth work in excavation by mechanical means (Hydraulic excavator) / 
manual means in foundation trenches or drains (not exceeding 1.5 m in width or 
10 sqm on plan), including dressing of sides and ramming of bottoms, lift up to 
1.5 m, including getting out the excavated soil and disposal of surplus excavated 
soil as directed, within a lead of 50 m. 

 
 



3) Filling of Good Soil – Approx Qty. 3380 Cum. 
Filling available excavated earth (excluding rock) in trenches, plinth, sides 

of foundations etc. in layers not exceeding 20cm in depth, consolidating each 
deposited layer by ramming and watering, lead up to 50 and for all lift. 

 
4) CARRIAGE OF MATERIALS – Approx Qty. 3380 Cum. 
5) Centering and shuttering – Approx Qty. 517 Sqm. 

 
Centering and shuttering including strutting, propping etc. and removal of 

form for all heights: 
Ø For Foundations, footings, bases of columns, etc. for mass concrete  
Ø Lintels, beams, plinth beams, girders, bressummers and cantilevers  
Ø Columns, Pillars, Piers, Abutments, Posts and Struts  
Ø Suspended floors, roofs, landings, balconies and access platform  

 
6) PCC – Approx Qty. 31 Cum. 

Providing and laying in position ready mixed or site batched design mix 
cement concrete for plain cement concrete work; using coarse aggregate and fine 
aggregate derived from natural sources, Portland Pozzolana/ Ordinary Portland 
/Portland Slag cement, admixtures in recommended proportions as per IS: 9103 
to accelerate / retard setting of concrete, to improve durability and workability 
without impairing strength; including pumping of concrete to site of laying, 
curing, carriage for all leads; but excluding the cost of centering, shuttering and 
finishing as per direction of the engineer-in-charge; for the following grades of 
concrete. Note: Extra cement up to 10% of the minimum specified cement content 
in design mix shall be payable separately. In case the cement content in design 
mix is more than 110% of the minimum specified cement content, the contractor 
shall have discretion to either re-design the mix or bear the cost of extra cement. 
Concrete of M10 grade with minimum cement content of 220 kg /cum 
 
 

7) GSB – Approx Qty. 640 Cum. 
Construction of granular sub-base by providing close graded Material 

conforming to specifications, mixing in a mechanical mix plant at OMC, carriage 
of mixed material by tippers to work site, for all leads & lifts, spreading in uniform 
layers of specified thickness with motor grader on prepared surface and 
compacting with vibratory power roller to achieve the desired density, complete 
as per specifications and directions of Engineer-in-Charge. 

With material conforming to Grade-II (size range 53 mm to 0.075 mm) 
having CBR Value-25 

 
 

8) RCC – Approx Qty. 640 Cum. 
Providing and laying in position ready mixed or site batched design mix 

cement concrete for reinforced cement concrete work; using coarse aggregate and 
fine aggregate derived from natural sources, Portland Pozzolana / Ordinary 
Portland /Portland Slag cement, admixtures in recommended proportions as per 
IS: 9103 to accelerate I retard setting of concrete, to improve durability and 
workability without impairing strength; including pumping of concrete to site of 
laying, curing, carriage for all leads; but excluding the cost of centering, 
shuttering, finishing and reinforcement as per direction of the engineer-in-
charge, for the following grades of concrete.: 



Note: Extra cement up to 10% of the minimum specified cement content 
in design mix shall be payable separately. In case the cement content in design 
mix is more than 110% of the specified minimum cement content, the contractor 
shall have discretion to either re-design the mix or bear the cost of extra cement. 
Concrete of M25 grade with minimum cement content of 330 kg /cum 
 

Ø For Footings RCC – 88 no’s of 0.9x0.9x.3 m 
Ø For RCC Columns/Pedestals – 88 no’s of 0.23x0.23x1.8 m 
Ø For RCC Plinth Beam – 245x0.45x0.08 m 
Ø For RCC Grade Slab - 41x88x0.125 m 

 
9) 62 mm thick cement concrete flooring – Approx Qty. 3604 Sqm. 

62 mm thick cement concrete flooring with concrete hardener topping, 
under layer 50 mm thick cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 
graded stone aggregate 20mm nominal size) and top layer 12mm thick cement 
hardener consisting of mix 1:2 (1 cement hardener mix : 2 graded stone aggregate, 
6mm nominal size) by volume,  hardening compound mixed @ 2 litre per 50 kg of 
cement or as per manufacture’s specifications. This includes cost of cement 
slurry, but excluding the cost of nosing of steps etc. complete. 

 
Ø Above Grade Slab - 41x88 m 

 
10)  Steel reinforcement– Approx Qty. 17800 Kgs. 

Steel reinforcement for R.C.C. work including straightening, cutting, 
bending, placing in position and binding all complete up to plinth level. 

Thermo-Mechanically Treated bars of grade Fe-500D or more. 
 

Ø RCC Footings single mat (10mm Dia) 
Ø RCC Pedestals (4no’s 12mm Dia) 
Ø RCC Plinth Beam (4no’s 12mm Dia) 
Ø RCC Grade Slab (8mm Dia 200 mm C/C)   

 
11) Solid concrete blocks masonry– Approx Qty. 115 Cum. 

Providing and laying solid concrete blocks masonry with block of M7.5 
grade cement concrete block of required thickness as per drawing in foundation 
and plinth with RCC band and mullion as per structural detail in cement mortar 
1:4 (1 cement : 4 coarse sand) all complete as per direction of Engineer. (The 
payment of RCC elements shuttering and reinforcement shall be made for 
separately). 

 
Ø CC BLOCK WORK AROUND THE COURTS – all around the Court with 

1.80m height cc block work wall 
 

12) 15mm cement plaster – Approx Qty. 900 Sqm. 
With 1:4 (1 cement: 4 fine sand) 

Ø For Inside Faces 
Ø For Top of the wall 
Ø For CC Drain 
Ø For Fixed Benches 
 

13) 12mm cement plaster – Approx Qty. 495 Sqm. 
With 1:4 (1 cement: 4 fine sand) 
 



Ø For Out side Faces 
Ø For Fixed Benches 

 
14) 6mm cement plaster – Approx Qty. 123 Sqm. 

With 1:4 (1 cement: 4 fine sand) 
Ø For Columns  
Ø For Plinth Beam 

 
15) Exterior paint– Approx Qty. 1030 Sqm. 

Finishing walls with Acrylic Smooth exterior paint of required shade: 
New work (Two or more coat applied @ 1.67 litre/10 sqm over and including 
priming coat of exterior primer applied @ 2.20 kg/10 sqm) 
 

Ø For Outside Faces 
Ø For Fixed Benches 
Ø For Columns  
Ø For Plinth Beam 

 
16) Structural steel work – Approx Qty. 5300 Kgs. 

Structural steel work riveted, bolted or welded in built up sections, trusses 
and framed work, including cutting, hoisting, fixing in position and applying a 
priming coat of approved steel primer all complete. 

 
Ø Main Post (MS Angle - 65X65X6mm - 5.8 Kg/mtrs)  - 62 no’s - 3.25 m 

height 
Ø Main Post (MS Angle - 65X65X6mm - 5.8 Kg/mtrs)  - 26 no’s – 2.05 m 

height 
Ø Horizontal Bracings (MS Angle 50X50X5mm - 4.502 Kg/mtrs) – 3 runs of 

entire court 
Ø MS gates – 2 No’s.  

 
17) G.I. chain link fencing – Approx Qty. 590 Sqm. 

Providing and fixing G.I. chain link fabric fencing of required width in mesh 
size 50x50 mm including strengthening with 2 mm Dia wire or nuts, bolts and 
washers as required complete as per the direction of Engineer-in charge 

Made of G.I. wire of dia. 4 mm, PVC coated to achieve outer Dia not less 
than 5 mm in required colour and shade 

Ø Long Span side  - 88x2.65 m 
Ø Short Span side – 40x1.45 m 

 
18) ITF Certified 8 Layer Acrylic System – Approx Qty. 2680 Sqm. 

Providing and application of ITF Certified 8 Layer Acrylic System (*Durable 
& Required Minimal Maintenance, All weather suitable /Friendly, Protective 
Against UV Rays, 

(i) 1 (One) layer for Concrete Primer @ 500 grm/m2 
ii) 1 (One) Layer of Resurfacer 500 grm/m2. 
ii) 2 (Two) Layer with Coarse Cushion - 500 grm/ layer, total 1500 grm/m2 
iii) 2 layer Fine Cushion - 700 grm/m2 , Total 1400 grm/m2 for 2 Layer 
iv) 2 Layer coat Colour Coat 1000 grm/m2 mixed with Silica sand 30kg of sand in 
100 kg of colour coat. 
iv) line marking as per ITF standard in white colour.,  
and inclusive with 3 Years of Manufacturer Warranty and or Equivalent as per the 
directions of Engineer-In-charge. 



Ø For Tennis Court Area – 4 Courts each of size 18.29mX36.58m 
 

19) Tennis Court poles with net– Approx Qty. 4 sets. 
Providing and fixing of Tennis Court poles with net made with 4" MS 

Square Pipe with special internal ratchet system and Socket System for tightening 
the rope/net and epoxy painted and or equivalent as per the directions of 
Engineer-In-charge. 

 
Ø For 4 Courts 

 
20) Synthetic enamel paint – Approx Qty. 240 Sqm. 

Painting with synthetic enamel paint of approved brand and manufacture to 
give an even shade: For 4 Courts - Two or more coats on new work 

 
Ø For all MS angles exposed to weather.  

 

All other miscellaneous works as required to complete the subject work. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Annexure – A 
 

On Contractor/ Agency’s Letter Head 
 

Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961 
 
To, 
The Registrar 
IIT Hyderabad 
Kandi, Sangareddy- 502284. 
 
Dear Sir/Madam, 
 
Subject: Declaration confirming filing of Income Tax Return for immediate two preceding 
years. 
 
I, Ms./Mrs./Mr. _____________________in capacity of Authorized Signatory of  
____________ having PAN ________________  and registered office at 
________________________ do hereby declare that ____________________________ has filed 
Income Tax Returns for immediately last 2 preceding Financial Years as mentioned 
below per due dates under Section 139 (1) of the Income Tax Act, 1961 (‘the Act’) and 
details of which are as given under: 
 

Financial Year for which Income 
Tax Return was due as per 

Section 139(1) 

Acknowledgement no.  
of ITR filed under 

Section 139(1) 
Date of Filing 

2023-24  
(if applicable on date of this 
declaration) 

  

2022-23   

2021-22   

 
Further, I confirm that _________________________ has lined the above PAN with Aadhaar 
number as on this date. 
 
I also undertake that ______________________ hereby indemnify Indian Institute of 
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty, etc.) 
that may arise due to incorrect reporting of above information.   
 
For ________________________  
 
Signature: ___________________ 
Name of person:  
Designation:  
Place:  
Date:  
 



 PROFORMA OF SCHEDULES 
 

SCHEDULE 'A' 
 
Schedule of quantities (Enclosed): As enclosed at Page No …………. to………… 
    

SCHEDULE   'B' 
 
Schedule of materials to be issued to the contractor 
 

Sl.  
No. 

Description of 
item Quantity 

 
Rates in figure & words at which 

the material will be charged to the  
Contractor 

Place of 
issue 

 

 
……………………………… NIL ……………………………… 

 
SCHEDULE   'C' 

 
Tools and plants to be hired to the contractor 
 

Sl.  
No. 

Description    Hire Charges per day 
 

Place of 
issue  

 
……………………………… NIL ………………………………… 

 
SCHEDULE 'D' 

 
Extra schedule for specific requirements/documents for the work, if any. 
      --- NIL ---  

SCHEDULE 'E' 
 
Reference to General Condition of Contract.: Posted in the website of the Institute. 
 
Name of the work : Construction of 4 no’s of Tennis 

Courts behind SNCC Complex at IIT 
Hyderabad, Kandi, Sangareddy. 
 

Estimated cost of work 
 

:   Rs. 2,31,44,486/-            

Earnest money    : Rs. 4,62,900/-   
 
Performance Guarantee 

  
:   

   
5.00% of the accepted tendered 
value 

 
Security Deposit   

  
: 

   
2.50% of the tendered value 

 
 
 
 
 
 



SCHEDULE ‘F’ 
 

 
GENERAL RULES AND DIRECTIONS:    

Officer inviting tender:  : Executive Engineer (Civil), IITH       

Maximum percentage for quantity of items of 
work to be executed beyond which rates are to 
be determined in accordance with Clauses12.2 
& 12.3  

 
: 

 
See below 

 
Definitions: 

  

2(v)      Engineer -in- Charge                                                                                        
   

: Executive Engineer (Civil), Indian 
Institute of Technology, Hyderabad.  

2(viii)   Accepting Authority : Superintending Engineer (Civil), 
Indian Institute of Technology, 
Hyderabad.  

 
2(x)      Percentage on cost materials and 
Labour to cover all overheads and profit 

 
: 

 
15% (Fifteen) per cent. 

 
2(xi)     Standard Schedule of Rate 

 
: 

 
CPWD, Delhi Schedule of Rates 
(DSR) 2023 Civil / Electrical (2022), 
with up-to-date correction slips. 

 
Standard Contract Form    

 
: 

 
IITH General Conditions of Contract 

 
Clause 1 

  

i) Time allowed for submission of 
Performance Guarantee, Programme 
Chart (Time and Progress) and 
applicable licenses, registration with 
EPFO, ESIC and BOCW Welfare Board 
or proof of applying thereof   from the 
date of issue of letter of acceptance, in 
days 

: 7 (Seven) Days 

 
ii)Maximum allowable extension beyond the 
period provided in(i) above                                                  
 
Clause 1A 
Whether Clause 1A is applicable 
 

 
: 
 
 
 
: 

 
3 (Three) Days 
 
 
 
Yes 

Clause 2 
Authority for fixing Compensation under  
Clause  2 
 
 
 

: Superintending Engineer, Indian 
Institute of Technology, Hyderabad 

Clause 3(VII): If the contractor had secured the contract with Government as a result 



of wrong tendering or other non-bonafide methods of competitive tendering or commits 
breach of Integrity Agreement-will be made ineligible.  

 
Clause 5: 
 

 
 

Number of days from the date of issue of letter of 
acceptance for reckoning date of start 

 

:   7 Days or date of issue of 
LOC whichever is later 
 
 

Milestones : Not Applicable 

Table of Milestones if Applicable (Not Applicable) 

Sl. 
No. 

Description of 
Milestone 

Time Allowed 
(From Date of 

Start) 

Amount to be withheld in case of 
non-achievement of Milestone 

1 25% agreement value 
One fourth of time 

allowed for 
completion. 

In the event of non-achieving the 
necessary progress as assessed 
from the running payments, 
2.5% of tendered value of work 
will be withheld for failure of 
each milestone. 

2 50 % agreement value 
One half of time 

allowed for 
completion. 

3 75% agreement value 
Three fourth of 
time allowed for 

completion. 

4 100% agreement value 
Full period of time 

allowed for 
completion. 

 
Time allowed for execution of work : 100 Days 

 
Authority to give fair and reasonable 
Extension of time for completion of 
work (Web based hindrance register) 

 
 
: 

 
 
Superintending Engineer, IITH 

 

Rescheduling of mile stones 

 
: 

 

Superintending Engineer, IITH 

Clause 6:-  Measurement Book 
Clause applicable, 6  

: (i) For works having estimated cost 
more than Rs 15 Lakh – Clause 6 

(ii) For works having estimated cost                
Rs. 15 Lakh or less – Contractor’s 
option of Clause 6 or to be 
exercised at the time of Tender 
Submission 

Clause 7:   

Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since the 
last such payment for being eligible to 
interim payment 

 
: 

 
Rs. 5 Lakhs/-  



 
Clause 7A: 
Whether Clause 7A is applicable 

 
: 

 
Yes.  
No running account bill shall be paid for 
the work till the applicable labour 
licenses, registration with EPFO, ESIC 
and BOCW Welfare Board, whatever 
applicable are submitted by the 
contractor to the Engineer-in-charge. 

Clause 10A:   

List of testing equipment to be 
provided by the contractor at site lab 

: As given in additional specifications 

 
Clause 10B (ii)- Mobilization 
advance: 

  

Whether Clause 10 B (ii) shall be 
applicable 

: Applicable 

 
Clause 10C: 

  

Component of labour expressed as  
percent of value of work  
 
 

: 25% 

   Clause 10CA      : Not Applicable 
 
 

Sl. 
No. 

Material covered 
under this clause 

 

Nearest Materials (other than 
cement, reinforcement bars and 
the structural steel) for which All 
India Wholesale Price Index to 
be followed 
 

Base Price of all 
Materials covered 
under clause 10 
CA* (INR) 

 Reinforcement 
steel (TMT) 

 (63,000/-)/MT 

 Cement  (6,800/-) /MT 

 Structural steel  (69,000/-/MT 

 
     
     Clause 10CC       : Not Applicable 
  

 
 
 

Clause 11:   
Specification to be followed for execution   
of work                                                      

:   CIVIL WORKS 
 

CPWD DSR Items: 
 
CPWD Specifications 2019 Vol. I & 
II, with up-to-date correction slips, 
  

For MORTH Items 
MORTH Specifications 2013, with 
up-to-date correction slips. 
 
 
 



For ELECTRICAL WORKS 
 

i) CPWD DSR Items: 
 

CPWD General Specifications 
Part I Internal 2023 
Part II External 2023 
Part III Lifts & Escalators 2003 
Part IV Substations 2013 
Part V Wet Riser  
Sprinkler System 2020 
Part VI Fire Detection and Alarm 
System 2018 
Part VII DG Sets 2013 
Part VIII: Gas based fire 
extinguisher systems 2013 
all with up-to-date Corrections 
Slips. 
 
For all Market Rate Items:  
Particular Specifications  
 

Clause 12:   
12.2 & 12.3: Deviation limit beyond 
which Clause 12.2 &12.3 shall apply for 
building work 
 

 
: 

 
100% (as per CPWD circular No. 
DG/SOP/16 Dt: 15.02.2021) 

12.5 : Deviation Limit beyond which 
clauses 12.2 & 12.3 shall apply for 
foundation work 

 
: 

 
100% (One hundred per cent) 

 
Clause 14: 
Whether Clause 14 is applicable 

 
: 

 
Yes. 

 
Clause 16 
Competent Authority for deciding 
reduced rates.  

 
 
: 

 
 
Superintending Engineer, IIT 
Hyderabad up to 5% of tendered 
amount, beyond which, Director, 
IITH. 

Clause 18: 
List of mandatory machinery, tools & 
plants to be deployed by the contractor 
at site 

 
: 

 
As required for the work. 

 
Clause 25: 
(i) Settlement of disputes by Conciliation 
and Arbitration: 

  

• Conciliator  Dean (Planning) 
• Authority to appoint arbitrator  Director, IIT Hyderabad 
• Place of Arbitration  Hyderabad 
• Venue of Arbitration  IIT Hyderabad 
• Type of Arbitration Tribunal  Sole Arbitrator 

 Note: Provisions of Arbitration and Conciliation Act 1996 with latest amendments in 
force shall be applicable. 
 

 



Clause 32: 

Requirement of Technical Representative(s) and Recovery Rate 

Sl. 
No
. 

Minimum 
Qualification 

of 
Technical 

Representati
ve 

Discipline 
Designation 
(Technical 

Representative) 

Minimu
m 

Experie
nce 

(years) 

Number 

 
Rate at which 
recovery shall be 
made from the  
contractor in the 
event of not fulfilling 
provision of Clause 
36(i) (INR) / Month / 
Each 

 

Figures Words 

1 Engineering 
Graduate 

Civil/ 
Electrical 

Sr. Technical 
Representative  10 1 50,000/- 

Rupees 
Fifty 

Thousand 
Only 

2 Diploma 
Engineer 

Civil/ 
Mechanic

al 

Technical 
Representative 
(Construction 

Manager) 
5 NIL 30,000/- 

Rupees 
Thirty 

Thousand 
Only 

3 Diploma 
Engineer 

Electrical/ 
Mechanic

al 

Technical 
Representative 
(Construction 

Manager) 
5 NIL 30,000/- 

Rupees 
Thirty 

Thousand 
Only 

Note: Assistant Engineers retired from government services that are holding diploma will 
be treated at par with graduate engineers.                                                                      
 
Clause 38 
 
(i): Schedule/statement for determining 
theoretical quantity of cement &    
bitumen on the basis of Delhi Schedule of 
Rates 

 

  
 
:           DSR – 2023 for Civil and      
2022 for Electrical published by CPWD 

(ii):  Variations permissible on  
        theoretical quantities: 

 

 
 

 

(a) Cement : 2% plus/minus 
 

(b)       Bitumen All Works  2.5% plus only & nil on minus 
side. 
 

(c)     Steel Reinforcement and structural   
         steel sections for each diameter,  
         section and category    

 

 
: 

 
2% plus/minus 
 

 
(d)     All other materials 

 
 

 
Nil 

 



                                               
  
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 
 

Sl. 
No. Description of Item 

Rates in figures and words at which 
recovery shall be made from the 

Contractor 

Excess beyond 
permissible 
variation 

Less use beyond 
permissible variation 

1. Cement Nil 6,800+10% per MT 
 

2. Steel Reinforcement Nil 63,000+10% per MT 
 

3. Structural Steel Sections Nil 69,000+10% per MT 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 



Special Conditions of Contract 

SPECIAL CONDITIONS: 
 

1. Before tendering, the contractor shall inspect the site of work and shall fully 
acquaint himself about the conditions prevailing at site, availability of materials, 
avail- ability of land and suitable location for construction of godowns, stores 
and camp, transport facilities, the extent of lead and lifts involved in the work 
(over the entire duration of contract) including local conditions, as required for 
satisfactory execution of the work and nothing extra whatsoever shall be paid 
on this account. 

2. The contractor shall at his own expense and risk arrange land for 
accommodation of labour, setting up of office, the storage of materials, erection 
of temporary work- shops, and construction of approach roads to the site of the 
work including land required for carrying out of all jobs connected with the 
completion of the work. In any case. IIT Hyderabad (Institute) shall not permit 
setting up of labour camps within its premises. If during construction it becomes 
necessary to remove or shift the stored materials shed workshop, access roads, 
etc. to facilitate execution of any other work by any other agency, the contractor 
shall do as directed by the Engineer-in-charge and no claim whatsoever, shall 
be entertained on this account. 

3. It shall be deemed that the contractor shall have satisfied himself as to the 
nature and location of the work, transport facilities, availability of land for 
setting up of camp etc. The department will bear no responsibility for lack of such 
knowledge and the consequences thereof. 

4. The contractor shall have to make approaches to the site, if so required and 
keep them in good condition for transportation of labour and materials as well 
as inspection of works by the Engineer-in-charge. Nothing extra shall be paid 
on this account. 

5. The contractor shall be responsible for the true and proper setting out of the 
work in coordination with the Engineer-in-charge or his authorized 
representatives and for the correctness of the positions, levels, dimensions and 
alignments of all parts of the structure and for the provisions of all necessary 
instruments appliances and labour in connection therewith. If at any time, 
during the progress of work, any error appears or arises in the position, levels, 
dimensions or alignment of any part of the work, the contractor on being asked 
to do so by the Engineer-in-charge, shall rectify such error to the entire 
satisfaction of Engineer-in-charge. The checking by the Engineer-in-charge or 
his authorized representative shall not relieve the contractor of his responsibility 
for the correctness of any setting out of any line or level. The contractor shall 
carefully protect and preserve all bench marks pegs and pillars provided for the 
setting out of works. 

6. All setting out activities concerning establishment of benchmarks, theodolite 
stations centre line pillars etc. including all materials, tools, plants, equipment, 
theodolite and all other instruments, labour etc. required for performing all 
the functions necessary and ancillary thereto at the commencement of the work, 
during the progress of the work and till the completion of the work shall be 



carried out by the contractor and nothing extra shall be paid on this account. 

7. The contractor shall at his own cost submit samples of all materials sufficiently 
in advance and obtain approval of the Engineer-in-charge. Subsequently, the 
materials to be used in the actual execution of the work shall strictly conform to 
the quality of samples approved by the Engineer- in-charge and nothing extra 
shall be paid on this account. The acceptance of any sample or material on 
inspection shall not be a bar to its subsequent rejection, if found defective. 

8. The contractor shall at his cost, make all arrangements and shall provide 
necessary facilities as the Engineer-in-charge may require for collecting, 
preparing, packing forwarding and transportation of the required number of 
samples for tests for analysis at such time and to such places as directed by the 
Engineer-in-charge, and bear all charges and cost of testing unless specifically 
provided for otherwise elsewhere in the contract or specifications. The cost of 
tests shall be borne by the contractor/Institute in the manner indicated below 
(except for water): 

a) By the contractor, if the results show that the material does not conform to 
relevant specifications and BIS codes or any other relevant code for which 
conformity test is carried out. 

b) By the Institute, if the results show that the material conforms to relevant 
specifications and BIS codes or any other relevant code for which conformity test 
is carried out. 

 
9. The necessary tests shall be conducted in the laboratory approved by the 

Engineer- in-charge. The samples for carrying out all or any of the tests shall 
be collected by the Engineer-in-charge or on his behalf by any other officer 
of the Institute. The contractor or his authorized representative shall associate 
himself in collection, preparation, packing and forwarding of such samples for 
the prescribed tests and analysis. In case he or his authorized representative 
is not present or does not associate him, the results of such tests and 
consequences thereon shall be binding on the contractor. 

 
10. Materials used on work without prior inspection and testing (where testing is 

necessary) and without approval of Engineer-in-charge are liable to be 
considered unauthorized, defective and not acceptable. The Engineer-in-charge 
shall have full powers to require removal of any or all of the materials brought 
to site by contractor which are not in accordance with the contract, 
Specifications or do not conform in character or quality to the samples approved 
by the Engineer-in-charge. In case of default on the part of the contractor in 
removing rejected materials, the Engineer-in- charge shall be at liberty to have 
them removed at the risk and cost of the contractor. 

 
11. The contractor shall make his own arrangement for the water required for 

execution of work and get the water tested at his own cost with regard to its 
suitability for use in the works and get written approval from the Engineer-in-
charge before he proceeds with the use of same for execution of work. Nothing 
extra shall be paid to the contractor on this account. 

 
 



12. The work shall be carried out in such a manner so as not to interfere/or effect 
or disturb other works being executed by other agencies, if any. 

 
13. Any damages done by the contractor to any existing work or work being executed 

by other agencies shall be made good by him at his own cost. 
 

14. The work shall be carried out in the manner complying in all respects with the 
requirement of relevant rules and regulations of the local bodies under the 
jurisdiction of which the work is to be executed and nothing extra shall be paid 
on this account. 

 
15. For completing the work in time, the contractor might be required to work in two 

or more shifts and no claims whatsoever shall be entertained on this account, 
notwithstanding the Fact that the contractor will have to pay to the labourers 
and other staff engaged directly or indirectly on the work according to the 
provisions of the labour regulations and the agreement entered upon and/or 
extra amount for any other reasons, 

 
16. The contractor will have to make his own ’arrangement for obtaining electric 

connection from the state electricity board and make necessary payments directly 
to the department concerned and/or install generators at the site of work, if 
required and nothing extra whatsoever will be payable on this account. 

17. The drawings for the work attached in the document relating to this contract and 
all other drawings that will be issued by the Engineer-in-charge during the 
execution of work shall at all times be properly correlated before executing any 
work and no claim whatsoever shall be entertained on this account. 

18. The contractor shall maintain in good condition all work executed till the 
completion of the entire work entrusted to the contractor under this contract and 
nothing extra shall be paid on this account. 

19. No payment will be made to the contractor for damage caused by rain, floods 
and other natural calamities whatsoever during the execution of the works and 
any dam- age to the work on this account shall have to be made good by the 
contractor at his own cost and nothing whatsoever’ shall be paid on this account. 

20. The item rates or percentage rates for all items of work, unless clearly 
specified otherwise, shall include the cost of all labour materials, de-watering 
and other inputs involved in the execution of the items. 

21. Unless otherwise provided in the schedule of quantities or CPWD Specifications 
the percentage rates tendered by the contractor shall be all-inclusive and shall 
apply to all heights, depths, leads and lifts. 

22. No claim whatsoever for idle labour, additional establishments, costs of hire 
and labour charges for tools and plants etc. would be entertained under any 
circumstances. 

23. For the safety of all labour directly or indirectly employed in the work for the 
performance of the contractor’s part of this agreement, the contractors shall, in 
addition to the provisions of Safety code and directions of the Engineer-in-charge 



make all arrangements to provide facility as per the provisions of Indian 
Standard Specifications (Codes) listed below and nothing extra shall be paid on 
this account. 

 

(a) IS 3696 Part I Safety Code for scaffolds and ladders 
 

(b) IS 3696 Part II Safety Code for scaffolds and ladders Part II ladders 
 

(c) IS 764 Safety Code for excavation work 
 

(d) IS 4081 Safety Code for Blasting and Drilling operations, 
 

(e) IS4138 Safety Code for working in compressed air. 
 

(f) IS 7293 Safety Code for working with construction machinery 
 

(g) IS 7969 Safety Code for storage and handling of building materials 
 

(h) IS 5216:1982 code of safety procedures and practices in electrical works 
 

24. The contractor shall take all precautions to avoid all accidents by exhibiting 
necessary caution boards and by providing red flags, red lights, and barriers. 
The contractor shall be responsible for any accident at the site of work and the 
consequences thereof. 

 
25. In the case of Specifications, the following hierarchy will be followed: 

 
(1) Nomenclature of the item. 

 
(2) Additional Specifications, particular Specifications, special / additional 
conditions if any as defined in the contract documents. 

(3) Drawings 
 

(4) CPWD Specifications, 
 

(5) BIS Specifications (Latest version) if CPWD Specifications not available. 
 

(6) Manufacturers Specifications if BIS Specifications not available. 
 

(7) Sound Engineering Practices Standard Textbooks. 
 

(8) If none of the above is available decision of Engineer-in-Charge will be final. 
 

26. All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry 
or other source approved by the Engineer in charge before they are actually 
procured and used in the work. The percentage rate for the items mentioned in 
the schedule of quantities includes all charges and nothing-extra payable on 
any account. 

 
27. Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross 

value (which includes the cost of stipulated materials) of the work done and 
Government shall not entertain any claim whatsoever in this respect in this 



contract. 
   

28. The ESI and EPF Contribution on the part of the employer in respect of the 
contract shall be paid by the contractor. This contribution on the part of the 
employer paid by the contractor shall be reimbursed by the Engineer-in- Charge 
to the contractor on actual basis. The applicable and eligible amount of EPF and 
ESI shall be reimbursed preferably within 7 days but not later than 30 days of 
submission of documentary proof of payment provided same are in order. 

29. No Running Account Bill shall be paid for the work till the applicable labour 
license, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable are submitted by the contractor to the Engineer-in-charge. 

30. The contractor shall obtain a valid licence under the contract labour (R A) Act, 
1970 and the contract labour (Regulation and Abolition) Central Rules, 1971 
before the commencement of the work, and continue to have a valid licence until 
the completion of the work. The contractor shall also comply with provision of 
the Inter-state Migrant Women (Regulation of Employment and conditions of 
service) Act 1979. 

31. After completion of the work, the contractor has to make arrangement for 
execution of guarantee bond for a period of 3 years ( including 1 year DLP 
period) for the Acrylic Synthetic Flooring works executed as per prescribed 
proforma of IIT Hyderabad along with submission of the Bank Guarantee 
for 5% of the billed amount on Acrylic Synthetic flooring item (  BoQ Item 
Sl.No.12) as mentioned at Bill  of Quantities (BOQ) for a period of 3 years. 
This guarantee shall be in the form of deposit at Call receipt of any 
scheduled bank/Banker’s cheque of any scheduled bank/Demand Draft of 
any scheduled bank/Pay order of any scheduled bank or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the prescribed form. If the contractor failed to 
respond to take up the repair/rectification jobs during the guarantee 
period of 3 years then the Institute will take up the repair works at the 
risk and cost of the contractor by encashing the cost of repair works from 
the above mentioned 5% BG/FD amount and which amount shall be 
forfeited by the contractor forever.  

32. As this work is time targeted and in view of the allocated budget/fund for 
the said work will be lapsed by 31st March, 2025, the contractor has to 
complete the work as per the time allowed for the completion of work (OR) 
on or before 10th March, 2025 strictly, whichever is the earlier and to 
make the payment on or before the 31st March, 2025, the final bill of the 
completed work shall be submitted by this office to concerned finance unit 
of IIT Hyderabad on or before 10th March, 2025 and to this extent the 
contractor shall be ensured to submit the Bill of Quantities and Invoice to 
this office by 10th March, 2025.  

33. In any circumstances, if the Contractor not completed the work on or 
before 10th March 2025 and unable to submit the final bill of the work by 
10th March, 2025, then the Contractor shall submit the Running Bill for 
the completed work as on 10th March 2025 along with the Bank 
Guarantee (BG) for the Balance amount  towards non-completion of the 



some of the items of work/snags  (i.e. on substantial completion of the 
work) on or before 10th of March 2025, on the basis of that the institute 
will be released the full amount of the work including advance amount 
for the non-completed work against the submission of BG by the 
Contractor to overcome the funds exhaust situation by 31st March 2025 
and the contractor can complete the  balance works even later 31st March 
2025 too and thereafter their BG will be released subsequent completion 
of the balance works as per terms and conditions of the contract 
agreement. 

34. Though the timelines provided for completion of the work in such, but in 
view of the lapse of allocated funds by 31st March 2025, the contractor 
has to fulfill the either above clause Sl.No.32 OR agreeable to clause 
Sl.No.33 and to that extent they have to be ready with submission of 
BG/BC/DD against non-completed items by 10th March 2025. 

35.  The successful bidder/contractor shall take up BoQ item no.12 of 
specialized Acrylic Synthetic flooring work through any of the specialized 
agencies/applicators. The contractor shall propose such specialized 
agency for approval of the Engineer in Charge, who should have executed 
the International Tennis Federation (ITF) standard Acrylic Synthetic 
flooring and shall fulfilled the criteria as mentioned below. The 
Contractor’s proposed authorized agency/applicator’s credentials shall be 
evaluated and approved by the Engineer in Charge: 

The said specialized agency/applicator have to fulfil the experience in 
one of the following: 
(a) Three similar Acrylic Synthetic flooring works each of value not less 

than 40% of the quoted amount against BoQ item (12)  
OR 

(b) Two similar Acrylic Synthetic flooring works each of value not less than 
60% of the quoted amount against BoQ item (12) 

OR 

(c) One similar Acrylic Synthetic flooring work of value not less than 80% 
of the quoted amount against BoQ item (12). 

 
 



 

ANNEXURE – B  

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

 
 
Name & address of the Client………………………………………………………….. 
 
 
Details of works executed by Shri/ M/s. …………………………………………….  
 

 

 

 

Dated: 

Executive Engineer or Equivalent 

1. Name of work with brief particulars  

2.  Agreement No. and date  

3. Estimated Cost  

4. Agreement amount  

5. Date of commencement of work  

6. Stipulated date of completion  

7. Actual date of completion  

8. Details of compensation levied for 
delayed completion, if any 

 

(a) Whether case of levy of 
compensation for delay has been 
decided or not 

Yes/No 

(b) If decided, amount of 
compensation levied for delayed 
completion, if any 

 

9.  Amount of reduced rate items, if any  

10.   Performance Report  

a) Quality of Work Outstanding / Very Good / Good / Poor 

b) Financial Soundness Outstanding / Very Good / Good /Poor 

c) Technical Proficiency Outstanding / Very Good / Good /Poor 

d) Resourcefulness Outstanding / Very Good / Good / Poor 

e) General behavior Outstanding / Very Good / Good /Poor 



ANNEXURE – C 

 

Declaration for Local Content 

(To be given on Company Letter Head ‐ For tender value below Rs.10 Crores) 

(To be given by Statutory Auditor/Cost Auditor/Cost Accountant/CA for tender 
value above Rs.10 Crores) 

Date:____________ 

 
To, 
The Director, 
Indian Institute of Technology Hyderabad,  
Kandi, Sangareddy 502284. 

 

Sub: Declaration of Local content 

Tender Reference No: _____________________________ 

Name of Tender / Work: ________________________ 

1. Country of Origin of Goods being offered: ________________________ 

2. We hereby declare that items offered has _______% local content. 

3. Details of location at which local value addition will be made / made: (Complete 
address to be mentioned) ________________________________ 

 

 

“Local Content” means the amount of value added in India which shall, be the total 
value of the item being offered minus the value of the imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 

“*False declaration will be in breach of Code of Integrity under Rule 175(1)(i)(h) of the 
General Financial Rules for which a bidder or its successors can be debarred for up to 
two years as per Rule 151 (iii) of the General Financial Rules along with such other 
actions as may be permissible under law.” 

 

Yours Faithfully, 

 

 

(Signature of the Bidder, with Official Seal) 

 



Additional Conditions of Contract 
 

Additional Conditions: 
 

1. The contractor shall make his own arrangements for obtaining electric 
connections if required and make necessary payments directly to the department 
concerned. 

 
2. Other agencies doing works related with this project will also simultaneously 

execute the works and the contractor shall afford necessary facilities for the same. 
The contractor shall leave such necessary holes, openings etc. for laying/burying 
in the work of pipes, cables, conduits, clamps, boxes and hooks for fan clamps etc. 
as may be required for other agencies. Conduits for electrical wiring/cables will 
be laid in  a way that they leave enough space for concreting and do not adversely 
affect the structural members. Nothing extra over the agreement rates shall be 
paid for the same. 

 
3. Some restrictions may be imposed by the Institutes security staff etc., on the 

working and for movement of labour, materials etc. The contractor shall be 
bound to follow all such restrictions/instructions and nothing extra shall be 
payable on this account. 

 
4. The building work will be carried out in the manner complying in all respects 

with the requirements of relevant byelaws of the local body under the 
jurisdiction of which the work is to be executed or as directed by the Engineer-
in-Charge and nothing extra will be paid on this account. 

 
5. The work of water supply, Internal Sanitary Installations and drainage work 

etc., shall be carried out as per local Municipal Corporation or such local body 
bye- laws and the contractor shall produce necessary completion certificate from 
such authorities after completion of the work. 

 
6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and 

accessories should conform to byelaws and specifications of the Municipal 
Body/Corporation where CPWD specifications are not available. The contractor 
should engage licenced plumbers for the work and get the materials 
(fixtures/fittings) tested by the Municipal Body/Corporation authorities wherever 
required at his own cost. 

7. The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations 
and pay all fees and charge, which he may be liable. 

8. The contractor shall give a performance test of the entire installation(s) as per 
standard Specifications before the work is finally accepted and nothing extra 
whatsoever shall be payable to the contractor for the test. 

9. Any cement slurry added over base surface (or) for continuation of concreting 
for better bond is deemed to have been in built in the items and nothing extra 
shall be payable (or) extra cement considered in consumption on this account. 



10. Applicable for Works Costing more than Rs 25 Lakh 
 

The Contractor shall furnish his proposed methodology and programme of 
construction in comprehensive manner of executing and completing the work 
within the stipulated period and also for achieving the milestones 
simultaneously with in the specified periods in schedule F within 7 days of 
award of tender. The programme shall consist of the various components for 
each part of the work stipulated to be completed and a bar chart may be 
appended in this connection. 

11. The contractor shall take instructions from the Engineer-in-Charge for stacking 
of materials in any place. No excavated earth or building material shall be stacked 
on areas where other buildings, roads, services compound walls are to be 
constructed. 

12. As a policy of the Institute, huts for labour are not permitted at the site of work by 
the contractors. The contractors are required to provide such accommodation 
outside the premises of the Institute and nothing extra shall be paid on this 
account. 

13. Royalty at the prevalent rates shall have to be paid by the contractor on all the 
boulders, metals, shingle sand and bajri etc., collected by him for the execution 
of the work direct to the Revenue authority or authorized agent of the State 
Government concerned or Central Government. 

14. The Percentage Rate for Centering shuttering includes cost of centering the rate 
of RCC works include cost of concreting in sloped roof/ chajjas / beams and 
no extra rate shall be payable on any account. Single stone slab only should be 
used in treads and risers of staircase steps etc. Payment shall be made in respect 
of items. No extra rate shall be payable on this account. 

 
15. The Contractor should construct proper mortar bands of lean mix with 

adequate depth smaller size over the curved roof for flooding with water proper 
curing. In case of Arches, wet gunny bags shall be used for a period of two weeks. 

 
16. Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got 

approved in advance before placing order for them. Similarly, samples of all 
works shall be prepared in advance and got approved from the Engineer-in-
Charge before taking up the work 

 
17. The contractor shall procure all the materials in advance so that there is 

sufficient time for testing and approving the material and clearance of the same 
before use in work. 

 
18. The Percentage rate for skirting, dados includes cost of chasing of Brick walls to 

the required thickness wherever required in order to accommodate required 
thickness of base cement mortar and nothing extra is payable. 

 
19. The Percentage rate for the different flooring items under flooring sub head, 

includes the cost of extra cement mortar required to be laid for making the finished 
floor level at par with the kota stone flooring at all floors and at all levels, and 



nothing extra shall be payable on any account. 
 

20. No payment shall be made for preparing the existing surface like flooring, 
masonry etc. for hacking, cleaning to receive new work. 

 
21. No payment shall be made for extra for scaffolding required for external works at 

all levels. 
 

22. Applicable for Works costing more than Rs 50 Lakh 
 

23. Reports to be submitted by Contractor 
 

(i) The contractor shall submit monthly progress report of the work in a 
computerized form. The progress report shall contain the following, apart 
from whatever else may be required as specified: i) Project information, giving 
the broad features of the contract. 

(ii) Introduction, giving a brief scope of the work under the contract, and the 
broad structural or other details. 

(iii) Construction schedule of the various components of the work through a 
bar chart for the next 2 quarters (or as may be specified), showing the 
milestones, targeted tasks and up to date progress. 

(iv) Progress chart of the various components of that are planned and achieved, 
for the month as well as cumulative up to the month, with reasons for 
deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and 
their working along with their designations. 

(vi) Manpower statement, indicating individually the names of all the staff 
deployed in the work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account 
payments received up to date, such as gross value of work done, advances 
taken, recoveries effected, amounts withheld, net payments, details of 
cheque payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the 
contractor, and the payment received against them, items pending for 
sanction/decision by the Department, broad details of the bank guarantees, 
indicating clearly their validity periods, broad details of the insurance policies 
taken by the con- tractor, if any, the advances received and adjusted from 
the department, etc. 

(ix) Progress photographs, in colour, of the various items/components of the 
work done up to date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, 
with the results thereof. 

 

 

 



24. PROGRESS REPORT 
 

The progress report submitted by the contractor has to be checked and 
certified by the Junior Engineer or Assistant Engineer, and has to be reviewed 
by the Executive Engineer and the Superintending Engineer, over their dated 
signatures.  
A. Physical. 

 

Name of 
Item 

Quantity as 
per   

Agreement 

Quantity 
extended 
during 

the month 

Total up to 
date quantity                   

executed 

Anticipated   
balance 
quantity 

     

     

 
B. Financial 

 
 

Total    
Tendered 
amount 

Work done 
during the 

month 

Total amount 
of work done 
up to Date 

Anticipated 
amount of  

balance work 

    

    

 
 

25. The contractor has to submit the progress report to the Sub division office in 
quadruplicate by 10th day of every month as per the above proforma along with 
photographs of the work done during that month. The contractor shall be charged 
at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of non-receipt 
of monthly progress report on due date (i.e., on 10th day of every month) to the 
sub division office in the manner prescribed above. In case 10th day happens to 
be a closed holiday then the progress report will be submitted on the next working 
day. 

 
 
 
 
 
 
 
 
 
 
 



                                 Annexure – I 
 

Modifications in Clause 12 of GCC for Construction Works 
 

The following modifications are made in the GCC for Construction Works. 
Existing Provision Modified Provision 

Clause 12 
Deviations/Variations Extent and Pricing 
The Engineer-in-Charge shall have power (i) 
to make alteration in, omissions from, 
additions to, or substitutions for the 
original specifications, drawings, designs 
and instructions that may appear to him to 
be necessary or advisable during the progress 
of the work, and (ii) to omit a part of the 
works in case of non-availability of a 
portion of the site or for any other reasons 
and the contractor shall be bound to carry 
out the works in accordance with any 
instructions given to him in writing signed 
by the Engineer-in-Charge and such 
alterations, omissions, additions or 
substitutions shall form part of the 
contract as if originally provided therein 
and any altered, additional or substituted 
work which the contractor may be directed 
to do in the manner specified above as part 
of the works, shall be carried out by the 
contractor on the same conditions in all 
respects including price on which he 
agreed to do the main work except as 
hereafter provided. 

Clause 12 
Deviations/Variations Extent and Pricing 

 
 
 
 
 
 

No Change 

12.1 The time for completion of the works 
shall, in the event of any deviations 
resulting in additional cost over the 
tendered value sum being ordered, be 
extended, if requested by the contractor, 
as follows: 
(i) In the proportion which the 

additional cost of the altered, 
additional or substituted work, 
bears to the original tendered value 
plus 

(ii) 25% of the time calculated in (i) above 
or such further additional time as may 
be considered reasonable by the 
Engineer-in-Charge. 

 
 
 
 
 

No Change 



12.2 Deviation, Extra Items and Pricing 
In the case of extra item(s) (items that are 
completely new, and are in addition to the 
items contained in the contract), the 
contractor may within fifteen days of 
receipt of order or occurrence of the item(s) 
submit market rate claim rates, supported 
by proper analysis which shall include 
invoices, vouchers etc. and 
Manufacturer's specification for the work 
failing which the rate approved later by 
the Engineer- in- Charge shall be binding 
and the Engineer-in- Charge shall within 
prescribed time limit of the receipt of the 
claims supported by analysis, after 
giving consideration to the analysis of 
the rates submitted by the contractor, 
determine the rates on the basis of the 
market rates and the contractor shall be 
paid in accordance with the rates so 
determined, failing which it will be 
deemed to have been approved. 

12.2 Deviation, Extra Items and Pricing 
In the case of extra item(s) (items which are 
not available in the contract), the 
contractor may within fifteen days of the 
receipt of order or occurrence of the item(s), 
submit claim for market rate(s), supported 
with proper analysis of rate and 
manufacturer's specification for the work, 
invoices, vouchers, etc. (as applicable), failing 
which the rate(s) approved later by the 
Engineer-in-Charge shall be final and 
binding. Where the contractor submits claim 
for market rate(s) in the manner prescribed 
above, the Engineer-in-Charge shall, within 
45 days of the receipt of the claims, after giving 
consideration to the analysis of rates and 
other documents submitted by the 
contractor, determine the rates on the 
basis of the market rates and the contractor 
shall be paid in accordance with the rates so 
determined. 
The rate(s) of extra items so determined 
by the Engineer-in-Charge shall be final 
and binding on the contractor, and shall 
not be arbitrable. 

In the case of substituted items (items 
that are taken up with partial 
substitution or in lieu of items of work in 
the contract), the rate for the agreement 
item (to be substituted) and substituted 
item shall also be determined in the 
manner as mentioned in the following 
para. 
a) If the market rate for the substituted 

item so determined is more than the 
market rate of the agreement item (to 
be substituted), the rate payable to 
the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so increased to the 
extent of the difference between the 
market rates of substituted item and 
the agreement item (to be 
substituted). 

b) If the market rate for the substituted 
item so determined is less than the 
market rate of the agreement item (to 
be substituted), the rate payable to 
the contractor for the substituted item 
shall be the rate for the agreement item 
(to be substituted) so decreased to the 
extent of the difference between the 
market rates of substituted item and 
the agreement 
item (to be substituted). 

 
 
 
 

Deleted 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Deleted 



Deviation, deviated Quantities, Pricing 
In the case of contract items, substituted 
items, contract cum substituted items, 
which exceed the limits laid down in 
schedule F, the contractor may within 
fifteen days of receipt of order or 
occurrence of the excess, claim revision of 
the rates, supported by proper analysis 
for the work in excess of the above- 
mentioned limits, ………………….. 
and the contractor shall be paid in 
accordance with the rates so determined. 

Deviation, deviated quantities, Pricing 
In the case of contract items which exceed the 
limit laid down in Schedule F, the contractor 
may within fifteen days of the receipt of order 
or occurrence of the excess, claim revision of 
the rates, supported with proper analysis of 
rate and invoices, vouchers, etc. (as applicable), 
for the quantity in excess of the above- 
mentioned limit. The Engineer-in-Charge shall 
within 45 days of receipt of the claims, after 
giving consideration to the analysis of rates 
and 

 
The prescribed time limit for finalizing 
rates for Extra Item(s), Substitute Item(s) 
and Deviated Quantities of contract items 
is within 45 days after submission of 
proposal by the contractor without 
observation of the Engineer-in-Charge. 

other documents submitted by the 
contractor, determine the rates on the basis 
of the market rates and the contractor shall 
be paid in accordance with the rates so 
determined. 
The rate(s) so determined by the Engineer-in- 
Charge shall be final and binding on the 
contractor, and shall not be arbitrable. 

12.3 The provisions of the preceding 
paragraph shall also apply to the decrease in 

12.3 In the case of contract items which exceed 
the limit laid down in Schedule F, the Engineer- 

the rates of items for the work in excess of 
the limits laid down in Schedule F, and 
the Engineer-in-Charge shall after giving 
notice to the contractor within one month 
of occurrence of the excess and after taking 
into consideration any reply received from 
him within fifteen days of the receipt of 
the 

in-Charge shall after giving notice to the 
contractor within 30 days of submission of 
that bill by the contractor which contains 
such item(s), and after taking into 
consideration any reply received from the 
contractor within 15 days of the issue of 
such notice, reduce the 
rate for quantity in excess of the  above- 

notice, revise the rates for the work in 
question within one month of the expiry 
of the said period of fifteen days having 
regard to the market rates. 

mentioned limit on the basis of market 
rates, within 30 days of the expiry of the said 
period of 15 days, and the contractor shall 
be paid in accordance with the rates so 
determined. 

 The rate(s) so determined by the Engineer-
in- Charge shall be final and binding on 
the contractor, and shall not be arbitrable. 

  
12.4 For the purpose of operation of 
Schedule "F", the following works shall be 
treated as works relating to foundation 
unless & otherwise defined in the contract: 
(i) For Buildings: All works up to 1.2 

meters above ground level or up to floor 
1 level whichever is lower. 

(ii) For abutments, piers and well 
staining: All works up to 1.2 m above 
the bed level. 

(iii) For retaining walls, wing walls, 
compound walls, chimneys, overhead 
reservoirs/ tanks and other elevated 
structures: All works up to 1.2 
meters above the ground level. 

 
 
 
 
 
 
 

Deleted 



 

(iv) For reservoirs/tanks (other than 
overhead reservoirs/tanks): All works 
up to 1.2 meters above the ground 
level. 

(v) For basement: All works up to 1.2 m 
above ground level or up to floor 1 level 
whichever is lower. 

(vi) For Roads, all items of excavation and 
filling including treatment of sub base. 

 
 
 

Deleted 

12.5   Any   operation   incidental   to or 
necessarily has to be in contemplation of 
tenderer while quoting tender, or necessary 
for proper execution of the item included 
in the Schedule of quantities or in the 
schedule of rates mentioned above, 
whether or not, specifically indicated in the 
description of the item and the relevant 
specifications, shall be deemed to be 
included in the rates quoted by the 
tenderer or the rate given in the said 
schedule of rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 

12.5 The cost of any operation necessarily in 
contemplation of tenderer while quoting 
tender or necessary or incidental to proper 
execution of an item of work included in the 
Schedule of Quantities or in the Schedule of 
Rates mentioned in Schedule F, whether or not 
specifically indicated in the description of 
the item and the relevant specifications, 
shall be deemed to be included in the rates 
quoted by the tenderer or the rate given in 
the said Schedule of Rates, as the case may be. 
Nothing extra shall be admissible for such 
operations. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

APPROVED MAKE LIST 
 

Material / Item Approved Make 
CIVIL WORKS 

 

Anti-Termite Pesticides - 
(Chloropyriphos) 

DE - Nocil, Bayer, Biflex-TC from FMC, Hilban from 
HIL 

Cement OPC/ PPC Ultratech, ACC, Lafarge, Bharathi, Zuari. 
Cement - White Birla, JK 
Chemical Admixtures & Additives BASF, Pidilite, Sika, Fosroc, Ecmas, Sunanda 

Chemicals, Mapei, Hycrete, Bal-Endura, MC 
Bauchemie, MYK Schomburg, 

Crystalline Integral Waterproofing Kryton, Penetron, Pidilite, BASF, Fosroc, Sika, Xypex 

Cement Concrete Jali Amusement Concrete Jali, Birla or approved equivalent 
Concrete Cover Blocks Astra, Ramtec or approved equivalent. For exposed 

concrete only pointed type shall be approved 
Ceramic Tiles Kajaria, RAK, Restile, Somany, Jhonson, Asian 
Epoxy Grout/ Cementitious Grout 
for Flooring 

Ardexl Endura, MYK Latricrete, Kerakoll, Pidilite 

External Paving Tiles (Cement based) Pavit, Basant baton, Vyara, Ultra, Eurocon, Super 

Expansion Joint System 3R, Kantaflex, sandfield, Deevin, Vexcolt 
Floor Drain Neer, ACO, GMGR 
GRC JALI Birla GRC, MS Engineers, Ionex engineering co 
GI channels Gypsteel, Anutone, Hillpoint Diamond Frames. 
PAINT - Cement Based ICI Dulux, Berger Paints, Asian, Nerolac 
Paint - Acrylic, Synthetic Enamel, 
Acrylic emulsion- interior and 
exterior 

Asian Paints, Akzo Nobel (Dulux), Berger, Nerolac, 
Jotun 

Polished Concrete Flooring JBA, Impact flooring approved equivalent 
Paint - Texture Paints (Interior, 
Exterior) 

Asian, Jotun, ICI Dulux, Berger, Nippon 

Paint - Anti microbial paint Asian, Berger, Jotun 
Paint - Fire Retardant paint Jotun, Akzo Nobel, Viper-Nullifire, Asian 
Paint - High Albedo paint/ Solar 
reflective paint 

BASF, Jotun, Sika, Fosroc, Pidilite, Ecmas 

Paint - Oil Bound Distemper & Dry 
Distemper 

Asian Paints, AkzoNobel (ICI Dulux), Berger 

Paint - PU paint, epoxy paint and 
primer 

Asian, Nippon, ICI, Berger, Jotun, Nippon 

Reinforcement Steel: Main Producers 
only 

SAIL, TATA (TISCO), RINL, JINDAL 
Stainless Steel SAIL, Jindal, Salem steel 
Stainless Steel Bolts, Washers and 
Nuts, Pressure plates, screws 

Kundan, Puja, Atu, GKW, knettlefoldl 

Stainless Steel Friction Stay Giesse, Securistyle, Cotswold, Hefele 
Structural Silicon sealant, Weather 
Silicone 

Dow Corning, Momentive (GE) 

Structure Steel & Hallow Section 
Producers only 

SAIL, TATA (TISCO), RINL, Jindal steel & Power (JSPL) 
or approved equivalent for non-structural work 

Stainless Steel SAIL, Jindal, Salem steel 



 

Material / Item Approved Make 
Tiles/ Stone Adhesive Pidilite, MYK- Latricrete, Ardex Endura, KeraKoll, 

Ultratech 

Vitrified Tiles Kajaria, RAK, Restile, Somany, Jhonson, Asian or 
approved equivalent 

White cement based putty Birla, JK, Nippon FR  
Water Proofing compound Fosroc, Sika, BASF, 
Water proofing membrane/ coating 
(PU/ Elastomeric cementitious 
coating) 

SIKA, BASF, Fosroc, Pidilite, Sunanda Chemicals, MYK 
Schomburg 

Water Stops - Hydrophilic Swellable 
rubber strip 

Sika, BASF, Fosroc, Hydrotile, Penetron 

Wood Wool board Anutone, Armstrong, AMF, Himalaya Acoustic 
Wooden Ceilings/ Wall panelling Anutone, Armstrong 
Wooden flooring - Engineered Armstrong, Pergo, Mikasa, Junkers, Haro, Tarkett, 

Havwoods Wool Pile with Silent Film Schlegel or approved equivalent 
Waterproofing admixture-
Cementitious Grout-Cebex 100 

SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make as approved by Engineer-In charge)  

Waterproofing admixture-Conplast 
WL Xtra 

SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make approved by the Engineer-in-charge) 

NITOBAND TPE Tape SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make approved by the Engineer-in-charge) 

Non-shrink cementitious grout 
Conbextra GP2 

SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make approved by the Engineer-in-charge) 

NITOBOND  SBR Latex SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make approved by the Engineer-in-charge) 

white cement-based polymer-
modified 

SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make approved by the Engineer-in-charge) 

Renderoc SIKA, BASF, Fosroc, MYK Schomburg or (Equivalent 
make approved by the Engineer-in-charge) 

Water Supply Pipes & Fittings   
CPVC Water Supply Pipes Astral / Supreme / Ashirvad 
G.I. Pipes Tata / Zenith / Jindal 
HDPE Pipes Jain Irrigation / Supreme / Oriplast / Nagarjuna 
D.I. Pipes Neco / Welspun 
UPVC SWR Pipes & Fittings Astral / Supreme / Ashirvad 
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