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INDIAN INSTITUTE OF TECHNOLOGY HYDERABAD

NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/CIV/NIT/2023-24/14

Indian Institute of Technology Hyderabad invites on behalf of President of India online
bids (e-tender) Item rate/percentage rate-tenders from approved and eligible Civil
contractors of CPWD and those of appropriate list of M.E.S., BSNL, Railway and State
P.W.D. (R&B) or working Civil contractors of IIT Hyderabad for the below mentioned

work.

The enlistment of the contractors should be valid on the last date of
submission of bid.

Copy of wvalid contractor’s

registration certificate,

PAN card, GST

Registration certificate & GSTIN should accompany the Technical Bid.

1.1 NIT No.: IITH/CMD/CIV/NIT/2023-24/14
1.2 Name of Work: “Construction of 193 No’s Shaded Four-
Wheeler Parking and 10 No’s of Two-
Wheeler Shaded Parking with the
Reinforced Cement Concrete for the
ongoing Precast Faculty and Staff Housing
Towers at IIT Hyderabad, Kandi,
Sangareddy”.
Sub-Head-A&C: 81 No's Shaded Four-
Wheeler Parking with Cast in Situ
Reinforced cement concrete structure for
Two No’s of Faculty Housing Towers (FT1A
& FT1B) including electrical works.
1.3 Estimated Cost: Rs. 2,26,85,266/-
(given merely as a rough gulde) (Civil Component: Rs. 2,09,19,281/- and
Electrical Component: Rs. 17,65,985/-)
1.4 Earnest Money Deposit (EMD): Rs. 4,53,800/-
1.5 Period of Completion: 180 days
1.6 Date of Online Publication of 04/12/2023 @1500hrs
Tender
1.7 Date of Downloading of Tender 04/12/2023 @1530hrs
1.8 Last Date for Submission of Bids 18/12/2023 @1500hrs
1.9 Date and time of Opening of 19/12/2023 @1530hrs
Technical Bids
1.10 | Date and time of Opening of 21/12/2023 @1530hrs
Financial Bids
1.11 | Cost of Bid Document: NIL




Instructions to the Bidders for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are
meant to assist the bidders in registering on the CPP Portal, prepare their bids in
accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained
at: https://eprocure.gov.in/eprocure/app.

REGISTRATION

1)

2)

3)

4)

5)

6)

Bidders are required to enroll on the e-Procurement module of the Central
Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by
clicking on the link “Online bidder Enrollment” on the CPP Portal which is
free of charge.

As part of the enrolment process, the bidders will be required to choose a
unique username and assign a password for their accounts.

Bidders are advised to register their valid email address and mobile numbers
as part of the registration process. These would be used for any
communication from the CPP Portal.

Upon enrolment, the bidders will be required to register their valid Digital
Signature Certificate (Class III Certificates with signing key usage) issued by
any Certifying Authority recognized by CCA India (e.g. Sify / nCode / eMudhra
etc.), with their profile.

Only one valid DSC should be registered by a bidder. Please note that the
bidders are responsible to ensure that they do not lend their DSC’s to others
which may lead to misuse.

Bidder then logs in to the site through the secured log-in by entering their
user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS

1)

2)

3)

There are various search options built in the CPP Portal, to facilitate bidders
to search active tenders by several parameters. These parameters could
include Tender ID, Organization Name, Location, Date, Value, etc. There is
also an option of advanced search for tenders, wherein the bidders may
combine a number of search parameters such as Organization Name, Form of
Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

Once the bidders have selected the tenders they are interested in, they may
download the required documents / tender schedules. These tenders can be
moved to the respective ‘My Tenders’ folder. This would enable the CPP Portal
to intimate the bidders through SMS / e- mail in case there is any corrigendum
issued to the tender document.

The bidder should make a note of the unique Tender ID assigned to each
tender, in case they want to obtain any clarification / help from the Helpdesk.


https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app

PREPARATION OF BIDS

1)

2)

3)

Bidder should take into account any corrigendum published on the tender
document before submitting their bids.

Please go through the tender advertisement and the tender document carefully
to understand the documents required to be submitted as part of the bid.
Please note the number of covers in which the bid documents have to be
submitted, the number of documents - including the names and content of
each of the document that need to be submitted. Any deviations from these
may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as
indicated in the tender document / schedule and generally, they can be in
PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the
scanned document.

4) To avoid the time and effort required in uploading the same set of standard

Note:

documents which are required to be submitted as a part of every bid, a
provision of uploading such standard documents (e.g. PAN card copy, annual
reports, auditor certificates etc.) has been provided to the bidders. Bidders can
use “My Space” or “Other Important Documents” area available to them to
upload such documents. These documents may be directly submitted from
the “My Space” area while submitting a bid, and need not be uploaded again
and again. This will lead to a reduction in the time required for bid submission
process.

My Documents space is only a repository given to the Bidders to ease the

uploading process. If Bidder has uploaded his Documents in My Documents space, this
does not automatically ensure these Documents being part of Technical Bid.

SUBMISSION OF BIDS

1)

2)

3)

4)

Bidder should log into the site well in advance for bid submission so that they
can upload the bid in time i.e., on or before the bid submission time. Bidder
will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one
by one as indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee /
EMD as applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender
document. The original should be posted/couriered/given in person to the
concerned official, latest by the last date and time of bid submission or as
specified in the tender documents. The details of the DD/any other accepted
instrument, physically sent, should tally with the details available in the
scanned copy and the data entered during bid submission time. Otherwise,
the uploaded bid will be rejected.



5) Tenders without valid EMD will be summarily rejected. No exemption of
EMD’s or process fee for MSME/NSIC registered contractors.

6) Bidders are requested to note that they should necessarily submit their
financial bids in the format provided and no other format is acceptable. If the
price bid has been given as a standard BoQ format with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders
are required to download the BoQ file, open it and complete the white coloured
(unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online,
without changing the filename. If the BoQ file is found to be modified by the
bidder, the bid will be rejected.

7) The server time (which is displayed on the bidders’ dashboard) will be
considered as the standard time for referencing the deadlines for submission
of the bids by the bidders, opening of bids etc. The bidders should follow this
time during bid submission.

8) All the documents being submitted by the bidders would be encrypted using
PKI encryption techniques to ensure the secrecy of the data. The data entered
cannot be viewed by unauthorized persons until the time of bid opening. The
confidentiality of the bids is maintained using the secured Socket Layer 128-
bit encryption technology. Data storage encryption of sensitive fields is done.
Any bid document that is uploaded to the server is subjected to symmetric
encryption using a system generated symmetric key. Further this key is
subjected to asymmetric encryption using buyers/bid opener’s public keys.
Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

9) The uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

10) Upon the successful and timely submission of bids (i.e., after Clicking “Freeze
Bid Submission” in the portal), the portal will give a successful bid submission
message & a bid summary will be displayed with the bid no. and the date &
time of submission of the bid with all other relevant details.

11) The bid summary has to be printed and kept as an acknowledgement of the
submission of the bid. This acknowledgement may be used as an entry pass
for any bid opening meetings.

ASSISTANCE TO BIDDERS

1) Any queries relating to the tender document and the terms and conditions
contained therein should be addressed to the Tender Inviting Authority for a
tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating
to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk.



NOTICE INVITING TENDER
NIT Reference No. IITH/CMD/CIV/NIT/2023-24/14

1. Bidders shall produce definite proof from the appropriate authority,
which shall be to the satisfaction of the competent authority, of having
satisfactorily completed similar works of magnitude specified below:-

Criteria of eligibility for submission of tender documents apart from basic
eligibility:

Three similar works each of value not less than 40% of estimated
cost

(OR)
Two similar works each of value not less than 60% of estimated
cost

(OR)
One similar work of value not less than 80% of estimated cost
(rounded to nearest Rs. 10 lac) in last 7 (Seven) years ending last
day of the month previous to the one in which the tenders are
invited.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple rate of 7% per annum,
calculated from the date of completion to the last date of submission of
tender.

“Similar Work” shall mean Construction of RCC framed Buildings
OR Masonry Compound walls OR Precast Buildings OR Precast
Compound Walls OR Structural Steel Buildings or Precast Structures
or Pre-engineered/ Prefabricated Buildings including internal and
external electrical, plumbing and sanitary works.

The intending bidders has to submit the Similar work experience
certificate furnishing with all details of the format provided at
Annexure - B.

Eligibility criteria for financial eligibility:

To become eligible for participating in bid process, the bidder shall
satisfy the following financial eligibility criteria. However, CPWD
registered contractors enlisted in composite category Class - I (AAA)
and Class - I (Super), need not submit financial eligibility documents.

2. The bidder should have had average annual financial turn over
(gross) of Rs. 1.82 Crore on construction works during the last three
Consecutive years ending March 2023, Balance sheets should be duly
audited by Charted Accountant. Year in which no turnover is shown
would also be considered for working out the average. (Scanned copy
of Audited Balance Sheet to be uploaded).



3. Should not have incurred any loss (profit after tax should be positive)
in more than two years during the last five consecutive years ending
31st March 2023, duly audited and certified by the Chartered
Accountant.

4. Should have a Net worth certificate of Rs. 23.00 Lakh (Net worth
certificate of Rs. 23.00 Lakh issued by certified Chartered Accountant
with UDIN as per Format prescribed in Form B-1 of CPWD SOP 2022 at
page No.203).

5. Bidding Capacity: Should have bidding capacity equal to or more than the
estimated cost of the work put to tender. The bidding capacity shall be worked
out by the following formula:

Bidding Capacity = {{AxNx1.5]-B} = Total Estimated Cost Put to Tender

Where,

A = Maximum turnover in construction works executed in any one year during
the last seven years taking into account the completed as well as works in
progress. The value of completed works shall be brought to current costing
level by enhancing at a simple rate of 7% per annum.

N = Number of years prescribed for completion of work for which bids have
been invited.

B = Value of existing commitments and ongoing works to be completed during
the period of completion of work for which bids have been invited.

6. To become eligible, the tenderer shall have to furnish an affidavit as per
Form J’ of the NIT.

7. Agreement shall be drawn with the successful tenderer on prescribed
Form which is available in the website:
https:/ /drive.google.com/file/d /19 LkFZ1IeQOb 3BznXOtinslcLISYVdbo/vi
ew (with up-to-date correction slips if any and additional conditions
are enclosed as annexure - I) Tenderer shall quote his rates as per
various terms and conditions of the said form which will form part of the
agreement.

8. The time allowed for carrying out the work will be as stated at para 1
from the date of start as defined in schedule ‘F’ or from the first date
of handing over of the site, whichever is later, in accordance with the
phasing, if any, indicated in the tender documents.

9. The site for the work is available.

10. Tender documents consisting of plans, specifications, the schedule
of quantities of the various classes of work to be done and the set of
terms & conditions of contract to be complied with by the contractor
whose tender may be accepted and other necessary documents
can be seen for information at the above mentioned website:



11. Applicants are advised to keep visiting the above mentioned website
from time to time (till the deadline for bid submission) for any updates in
respect of the tender documents, if any. Failure to do so shall not absolve
the applicant of his liabilities to submit the applications complete in all
respects including updates thereof, if any. An incomplete application
may be liable for rejection.

12. The contractor whose tender is accepted, will be required to
furnish performance guarantee of 5% (Five Percent) of the tendered
amount within the period specified in Schedule F. This guarantee shall
be in the form of Deposit at Call receipt of any scheduled bank/Banker’s
cheque of any scheduled bank/Demand Draft of any scheduled
bank/Pay order of any scheduled bank or Fixed Deposit Receipts or
Guarantee Bonds of any Scheduled Bank or the State Bank of India in
accordance with the prescribed form. In case the contractor fails to
deposit the said performance guarantee within the period as indicated in
Schedule ‘F’. including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any
notice to the contractor.

13. The description of the work is as follows:

“Construction of 193 No’s Shaded Four-Wheeler Parking and 10
No’s of Two-Wheeler Shaded Parking with the Reinforced Cement
Concrete for the ongoing Precast Faculty and Staff Housing Towers
at IIT Hyderabad, Kandi, Sangareddy”.

Sub-Head - A& C: 81 No's Shaded Four-Wheeler Parking with Cast
in Situ Reinforced cement concrete structure for Two No’s of
Faculty Housing Towers (FT1A & FT1B) including electrical works.

Copies of other drawing and documents pertaining to the works will be
open for inspection by the tenderers at the office of above mentioned
officer.

Tenderers are advised to inspect and examine the site and its
surroundings and satisfy themselves before submitting their tenders as
to the nature of the ground and sub-soil (so far as is practicable), the
form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain
all necessary information as to risks, contingencies and other
circumstances which may influence or affect their tender. A tenderer
shall be deemed to have full knowledge of the site whether he inspects
it or not and no extra charge consequent on any misunderstanding or
otherwise shall be allowed. The tenderer shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants,
water, electricity access, facilities for workers and all other services
required for executing the work unless otherwise specifically provided for
in the contract documents. Submission of a tender by a tenderer implies



that he has read this notice and all other contract documents and has
made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant, etc. will be
issued to him by the Government and local conditions and other factors
having a bearing on the execution of the work.

14. Tenders with any condition including that of conditional rebates
shall be rejected forthwith.

15. Cost of Bid document and EMD may also be remitted to Institute’s
account number as per bank particulars given below:

Name of the Account Holder : Indian Institute of Technology
Hyderabad

Account Number : 30412797764 (Current Account)

Name of the Bank : State Bank of India

Address of the Bank : IIT Kandi, IIT Hyderabad Campus,
Kandi, Sangareddy, Telangana -
502285

Branch code : 14182

IFSC code : SBINO0O14182

MICR code : 502002528

SHIFT code : SBININBB762

16. The competent authority on behalf of the President of India does not
bind itself to accept the lowest or any other tender and reserves to itself
the authority to reject any or all the tenders received without the
assignment of any reason. All tenders in which any of the prescribed
condition is not fulfilled or any condition including that of conditional
rebate is put forth by the tenderer shall be summarily rejected.

17. Canvassing whether directly or indirectly, in connection with
tenderers is strictly prohibited and the tenders submitted by the
contractors who resort to canvassing will be liable to rejection.

18. The competent authority on behalf of President of India reserves to
himself the right of accepting the whole or any part of the tender and the
tenderer shall be bound to perform the same at the rate quoted.

19. The contractor shall not be permitted to tender for works if his near
relative is posted a Divisional Accountant or as an officer in any
capacity between the grades of Superintending Engineer and Junior
Engineer (both inclusive). Any breach of this condition by the contractor
would render him liable to be removed from the approved list of
contractors of this Institute.

20. No Engineer of gazette rank or other Gazetted Officer employed in
Engineering or Administrative duties in an Engineering Department of
the Government of India is allowed to work as a contractor for a period
of one year after his retirement from Government service, without the
previous permission of the Government of India in writing. This contract



is liable to be cancelled if either the contractor or any of his employees
is found any time to be such a person who had not obtained the
permission of the Government of India as aforesaid before submission
of the tender or engagement in the contractor’s service.

21. The tender for the works shall remain open for acceptance for a
period of one hundred and twenty (120) days from the date of opening of
tenders/Sixty days from the date of opening of financial bid in case
tenders are invited on 2/3 envelop system (strike out as the case may be)
if any tenderer withdraws his tender before the said period or issue of
letter of acceptance, whichever is earlier, or makes any modifications in
the terms and conditions of the tender which are not acceptable to the
department, then the Government shall, without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the said earnest money as
aforesaid. Further the tenderer shall not be allowed to participate in the
retendering process of the work.

22. (A) All taxes, Labour Cess etc., as applicable shall be borne by the
contractor himself. The contractor shall quote his rates considering all
such taxes including GST on works. Any recovery towards GST is
notified by the competent authority, the same shall be effected and no
claim what so ever shall be entertained by IITH. The contractor shall
quote his rates accordingly.

(B) 2% as TDS amount of GST amount payable on the bills will be
deducted as per the Govt. of India, Ministry of Finance, Department of
Revenue notification vide No.65/39/2018-DOR, dtd: 14-09-2018.

23. GST registration certificate of the state in which the work is to
be taken up, if already obtained by the bidder.

If the bidder has not obtained GST registration in the state in
which the work is to be taken up or as required by GST authorities,
then in such a case the bidder shall scan and upload following under
taking along with other bid documents.

“If the work awarded to me, I/We shall obtain GST registration
certificate of the state, in which work is to be taken up, within one
month from the date of receipt of award letter or before release of any
payment by IIT Hyderabad, whichever earlier, failing which I/We shall
responsible for any delay in payments which will be due towards
me/us on a/c of the work executed and/or for any action taken by IIT
Hyderabad or GST department in this regard.”

24, Bidder has to submit Undertaking on their letter head pursuant
to the Section 206AB (as applicable) of the Income Tax Act,1961 in
prescribed format as enclosed at Annexure-A along with each and
every bill submitted for payment.



25. This notice inviting Tender shall form a part of the contract
document. The successful tenderer/contractor, on acceptance of his
tender by the Accepting Authority shall within 15 days from the
stipulated date of start of the work, sign the contract consisting of:-

a) The Notice Inviting Tender, all the documents including additional
conditions, specifications and drawings, if any, forming the tender as
issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto.

b) Standard Contract form (General Conditions of Contract) as posted in
the website of the Institute. The bidder is deemed to have gone through
and understood the Standard Contract Form and the General
Conditions of Contract.

04/12/2023
Engineer (Civil)

IIT Hyderabad

(Signature of bidder)



FORM ‘J’
AFFIDAVIT

I/we undertake and confirm that our firm/partnership firm has not been blacklisted
by any state/Central Departments/PSUs/Autonomous bodies during the last 7 years
of its operations. Further that, if such information comes to the notice of the
department, then I/we shall be debarred for bidding in IIT Hyderabad in future forever.
Also, if such information comes to the notice of IIT Hyderabad on any day before date
of start of work, the Engineer-in-charge shall be free to cancel the agreement and to
forfeit the entire amount of Earnest Money Deposit/Performance Guarantee (Scanned
copy of this notarized affidavit to be uploaded at the time of submission of bid)

NOTE: Affidavit to be furnished on a ‘Non-Judicial’ stamp paper worth Rs.100/-

Signature of Bidder(s) or an authorized Officer of the firm with stamp

Signature of Notary with seal



Checklist of documents to be submitted along with Technical Bid

Sl Description of the Enclosed
No. Doc Ref Dol::ument Yes/No Remarks
1 As per GCC, Applicant | Copy of valid contractor’s
shall submit the | registration certificate, PAN
documents for | card, GST Registration
Technical scrutiny certificate & GSTIN should
accompany the Technical Bid
2 As per NIT: | CPWD and those of
Registration of | appropriate list of M.E.S,,
Contractors BSNL, Railway and State
P.W.D. (R&B) or working civil
contractors of IIT Hyderabad
3 As per NIT: Eligible | Date of Validity of Enlistment
Contractors
4 Details of Works | Not less than 40%of
completed during last 7 | estimated cost (Three similar
years works)
(Detailed statements to
be enclosed) Not less than  60%of
The intending bidders | estimated cost (Two similar
has to submit the Similar | works)
work experience
certificate furnishing | Not less than 80%of
with all details of the | estimated cost (One Similar
format  provided — at | work)
Annexure — B
) As per the NIT (Affidavit) | The tenderer shall have to
furnish an  affidavit in
prescribed format. (Form J)
6 As per Para No. 1.4 of | Cost of EMD
NIT
7 As per Sl. No.23 of NIT | Undertaking for GST
registration in the state in
which the work is to be taken
up
8 As per Sl. No. 24 of NIT | Undertaking pursuant to
Section 206AB (as applicable)
of the Income Tax Act, 1961
(Proforma enclosed as
Annexure-A)
9 Eligibility criteria for | Average annual financial

financial eligibility and
submission of Annual
Turnover related docs

turn over (gross) of Rs. 1.82
Crore on construction works
(Scanned copy of Audited
Balance Sheet to be uploaded)




10 Eligibility criteria for | Should not have incurred any
financial eligibility and | loss (profit after tax should be
submission of Profit and | positive) in more than two
Loss Statements years during the last five

consecutive years ending 31st
March 2023, duly audited
and certified by the Chartered
Accountant to be uploaded.
(Scanned copy of returns filed
to be uploaded)

11 Eligibility criteria for | Should have a Net worth
financial eligibility and | certificate of Rs. 23.00 Lakh.
submission of Net | (Net worth certificate of Rs.
Worth Certificate 23.00 Lakh issued by certified

Chartered Accountant with
UDIN as per Format
prescribed in Form B-1 of
CPWD SOP 2022 at page
No.203)

12 Bidding Capacity | Should have bidding capacity

supporting documents
related to completion
and on-going works
information as per the
enclosed annexure-

equal to or more than the
estimated cost of the work put
to tender (supporting
documents to be enclosed)




SCOPE OF THE WORK

The details of the scope of the work to be executed as below:

Construction of 81 Nos. shaded four wheeler parking with cast-in-situ
Reinforced Cement Concrete(RCC) for 2 Nos. on-going constructions of
Precast RCC (G+12) Faculty Housing Towers i.e. FT1A & FT1B at IIT
Hyderabad, Kandi Campus.

The broad details of the specifications are as mentioned below:

1. Earthwork excavation for making of foundation trenches up to a required

depth.

Laying of PCC of grade 1:4:8 including required shuttering at sides.

3. Providing and laying of ready mixed M-30 grade concrete for footings,
columns, plinth beams, grade slab, roof beams and slabs including steel
reinforcement of grade Fe 500D or more.

4. Providing and laying of solid concrete block masonry of grade M10 with
required thickness in cement mortar 1:4 (1 Cement: 4 Coarse sand).

S. Plastering of concrete and wall surfaces with 6mm, 12mm and 18mm thick
plaster for internal and external surfaces with cement mortar 1:3 and 1:4.

6. Finishing of walls with Acrylic smooth exterior paint of required shade/color
over a coat of Imm thick cement based putty to make the surface even.

7. Providing and laying of full body Industrial Parking Vitrified floor tiles of
thickness minimum 20mm laying over 20mm thick cement mortar in the
ration of 1:4 including grouting the joints with matching pigment.

8. Laying of 18 mm thick gang saw cut, mirror polished, premoulded and
prepolished Granite stone slabs of black color laying over 20mm thick
cement mortar in the ration of 1:4 for fixing over toe walls.

9. Supply and fixing traffic corner guards to the columns of size 1000 mm
height as per the requirement at site.

10.Providing and applying integral crystalline slurry of hydrophilic in nature for
waterproofing treatment for roof slabs.

11.Providing and fixing of 110mm dia Single socketed unplasticized Rigid PVC
rain water pipes conforming to IS: 13592 Type A including necessary bends
and couplers etc. complete to drain out the storm water from roof slabs.

12.And other miscellaneous items which is required for complete the work
in all respects as per the directions of the Engineer-in-charge.

N

The location plan of the proposed construction of shaded parking have enclosed
to this NIT.



Annexure - A

On Contractor/ Agency’s Letter Head

Undertaking pursuant to Section 206AB (as applicable) of the Income Tax Act, 1961

To,

Registrar

IIT Hyderabad

Kandi, Sangareddy- 502284.

Dear Sir/Madam,

Subject: Declaration confirming filing of Income Tax Return for immediate two
preceding years.

I, Ms./Mrs./Mr. in capacity of Authorized Signatory of
having PAN and__ registered office at
do hereby declare that has filed

Income Tax Returns for immediately last 2 preceding Financial Years as mentioned
below per due dates under Section 139 (1) of the Income Tax Act, 1961 (‘the Act’) and
details of which are as given under:

Financial Year for which Income | Acknowledgement no.
Tax Return was due as per of ITR filed under Date of Filing
Section 139(1) Section 139(1)
2022-23
(if applicable on date of this
declaration)
2021-22
2020-21
Further, I confirm that has lined the above PAN with

Aadhaar number as on this date.

I also undertake that hereby indemnify Indian Institute of
Technology Hyderabad for any loss/liability (including any Tax, interest, penalty,
etc.) that may arise due to incorrect reporting of above information.

For

Signature:
Name of person:
Designation:
Place:

Date:




SCHEDULE ‘A’

Schedule of quantities (Enclosed): As enclosed at Page No ............. tO.eeennnnnn.

SCHEDULE 'B'

Schedule of materials to be issued to the contractor

Rates in figure & words at which Pla ¢
Sl. Description of Quantit the material will be charged to is;:fleo
No. item y the
Contractor
.................................... NIL ccecerercecececececesescscssasacases
SCHEDULE 'C'
Tools and plants to be hired to the contractor
Sl. Description Hire Charges per day Place of
No. issue

SCHEDULE 'D'

Extra schedule for specific requirements/documents for the work, if any.

SCHEDULE 'E'

—-- NIL ---

Reference to General Condition of Contract.: Posted in the website of the Institute.

Name of the work

Estimated cost of work

Earnest money

Performance Guarantee

“Construction of 193 No’s Shaded Four-
Wheeler Parking and 10 No’s of Two-Wheeler
Shaded Parking with the Reinforced Cement
Concrete for the ongoing Precast Faculty and
Staff Housing Towers at IIT Hyderabad,
Kandi, Sangareddy”.

Sub-Head - A&C: 81 No's Shaded Four-
Wheeler Parking with Cast in Situ Reinforced
cement concrete structure for Two No’s of
Faculty Housing Towers (FT1A & FTI1B)
including Electrical works.

Rs. 2,26,85,266/-

Civil Component Rs. 2,09,19,281/-
Electrical Component Rs. 17,65,985/-
Rs. 4,53,800/-

5.00% of the accepted tendered value




Security Deposit : 2.50% of the tendered value

SCHEDULE ‘F’

GENERAL RULES AND DIRECTIONS:

Officer inviting tender:

Maximum percentage for quantity of items of
work to be executed beyond which rates are to
be determined in accordance with Clauses12.2
& 12.3

Definitions:
2(v) Engineer -in- Charge

2(viii) Accepting Authority

2(x) Percentage on cost materials and
Labour to cover all overheads and profit

2(xi) Standard Schedule of Rate

Standard Contract Form

Clause 1
i) Time allowed for submission of

Performance Guarantee, Programme
Chart (Time and Progress) and
applicable licenses, registration with
EPFO, ESIC and BOCW Welfare Board
or proof of applying thereof from the
date of issue of letter of acceptance, in
days

ii)Maximum allowable extension beyond the
period provided in(i) above

Clause 1A
Whether Clause 1A is applicable

Executive Engineer (Civil), ITH

See below

Executive Engineer (Civil), Indian
Institute of Technology, Hyderabad.

Superintending Engineer, Indian
Institute of Technology, Hyderabad.

15% (Fifteen) per cent.

CPWD, Delhi Schedule of Rates
(DSR) 2021 Civil / Electrical, with up
to date correction slips.

IITH General Conditions of Contract

15 (Fifteen) Days

7 (Seven) Days

Yes



Clause 2 Superintending Engineer, Indian
Authority for fixing Compensation under Institute of Technology, Hyderabad
Clause 2

Clause 3(VII): If the contractor had secured the contract with Government as a result
of wrong tendering or other non-bonafide methods of competitive tendering or commits
breach of Integrity Agreement-will be made ineligible.

Clause 5:

7 Days or date of issue of
LOC whichever is later

Number of days from the date of issue of letter of
acceptance for reckoning date of start

Milestones : NOT APPLICABLE
Table of Milestones if Applicable
Sl. Description of Time Allowedf Amount to be withheld in case of
No. Milestone (From Date o non-achievement of Milestone
Start)
One fourth of time
1 25% agreement value allowed for
completion.
One half of time | In the event of non-achieving the
2 50 % agreement value allowed for necessary progress as assessed
completion. from the running payments,
Three fourth of 2.5% of tendered value of work
3 75% agreement value time allowed for | will be withheld for failure of
completion. each milestone.
Full period of time
4 100% agreement value allowed for
completion.
Time allowed for execution of work 180 Days

Authority to give fair and reasonable
Extension of time for completion of
work (Web based hindrance register)

Superintending Engineer, IITH

Rescheduling of mile stones Superintending Engineer, IITH

(i) For works having estimated cost
more than Rs 15 Lakh — Clause 6

Clause 6:- Measurement Book
Clause applicable, 6

(ii)) For works having estimated cost
Rs. 15 Lakh or less — Contractor’s
option of Clause 6 or to be
exercised at the time of Tender
Submission



Clause 7:

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment

Clause 7A:
Whether Clause 7A is applicable

Clause 10A:

List of testing equipment to be
provided by the contractor at site lab

Clause 10B (ii)-
advance:

Whether Clause 10 B (ii) shall be
applicable

Mobilization

Clause 10C:
Component of labour expressed as
percent of value of work

Clause 10CA

Rs. 5 Lakhs/-

Yes.

No running account bill shall be paid for
the work till the applicable labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board, whatever
applicable are submitted by the
contractor to the Engineer-in-charge.

As given in additional specifications

Applicable

25%

: Not Applicable

Sl. Material covered
No. under this clause

Nearest Materials (other than
cement, reinforcement bars and | Materials covered
the structural steel) for which All
India Wholesale Price Index to | CA* (INR)
be followed

Base Price of all

under clause 10

Reinforcement (63,000/-)/MT

steel (TMT)

Cement (6,800/-) /MT

Structural steel (68,000/-/MT
Clause 10CC Not Applicable

Clause 11:

Specification to be followed for execution

of work

CIVIL WORKS

CPWD DSR Items:

CPWD Specifications 2019 Vol. I &
II, with up to date correction slips,




Clause 12:

12.2 & 12.3: Deviation limit beyond
which Clause 12.2 &12.3 shall apply for
building work

12.5 : Deviation Limit beyond which
clauses 12.2 & 12.3 shall apply for
foundation work

Clause 14:
Whether Clause 14 is applicable

Clause 16
Competent Authority for deciding
reduced rates.

Clause 18:

List of mandatory machinery, tools &
plants to be deployed by the contractor
at site

Clause 25:
(i) Settlement of disputes by Conciliation
and Arbitration:

e Conciliator

e Authority to appoint arbitrator

For MORTH Items
MORTH Specifications 2013, with
up to date correction slips.

For ELECTRICAL WORKS

i) CPWD DSR Items:

CPWD General Specifications
Part I Internal 2013

Part II External 1994

Part III Lifts & Escalators 2003
Part IV Substations 2013

Part V Wet Riser

Sprinkler System 2006

Part VI Heating, Ventilation &
Air Conditioning Works 2017
Part VII DG Sets 2013

Part VIII: Gas based fire
extinguisher systems 2013

all with up to date Corrections
Slips.

For all Market Rate Items:
Particular Specifications

100% (as per CPWD circular No.
DG/SOP/ 16 Dt: 15.02.2021)

100% (One hundred per cent)

Yes.

Superintending Engineer, uar
Hyderabad up to 5% of tendered
amount, beyond which, Director,
IITH.

As required for the work.

Dean (Planning)
Director, IIT Hyderabad



e Place of Arbitration
e Venue of Arbitration

e Type of Arbitration Tribunal

Hyderabad
IIT Hyderabad
Sole Arbitrator

Note: Provisions of Arbitration and Conciliation Act 1996 with latest amendments in
force shall be applicable.

Clause 32:

Requirement of Technical Representative(s) and Recovery Rate

Rate at which
. recovery shall be
Mu.nmur.n Minimu made from the
SL Quallf::atlon Designation m contractor in the
No Technical Discipline (Technical Experie | Number | €Vent of not fulfilling
. Representative) nce provision of Clause
Representati (vears) 36(i) (INR) / Month /
ve Each
Figures Words
Technical Rupees
Engineering Civil/ Sr. Tec nica Fifty
1 Graduate Electrical | Representative 10 NIL 50,000/- | 1) susand
Only
Technical Rupees
Diploma o Representajcive Thirty
2 Engineer Civil (Construction S 1 30,000/~ | 14 6usand
Manager) Only
Technical Rupees
. Electrical/ ; P
Diploma . Representajclve Thirty
3 Engineer Mechlamc (Construction 5 1 30,000/~ Thousand
a Manager) Only

Note: Assistant Engineers retired from government services that are holding diploma

will be treated at par with graduate engineers.

Clause 38

(i): Schedule/statement for determining

theoretical

quantity

of

cement &

bitumen on the basis of Delhi Schedule of

Rates

(ii): Variations permissible on

theoretical quantities:

(2)

(b)

Cement

Bitumen All Works

: DSR - 2021 for Civil and DSR-2022
for Electrical as published by CPWD

2% plus/minus

2.5% plus only & nil on minus

side.




() Steel Reinforcement and structural
steel sections for each diameter, . 2% plus/minus
section and category :

(d)  All other materials Nil

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION

Rates in figures and words at which
recovery shall be made from the

Contractor
SL. Description of Item
No. Excess beyond
. . Less use beyond
permissible . . L.
. e permissible variation
variation
(o)
1. | Cement Nil 6,800+10% per MT
o
2. | Steel Reinforcement Nil 63,000+10% per MT
o
3. | Structural Steel Sections Nil 68,000+10% per MT




Special Conditions of Contract

SPECIAL CONDITIONS:

1. Before tendering, the contractor shall inspect the site of work and shall fully
ac- quaint himself about the conditions prevailing at site, availability of
materials, avail- ability of land and suitable location for construction of
godowns, stores and camp, transport facilities, the extent of lead and lifts
involved in the work (over the entire duration of contract) including local
conditions, as required for satisfactory execution of the work and nothing extra
whatsoever shall be paid on this account.

2. The contractor shall at his own expense and risk arrange land for
accommodation of labour, setting up of office, the storage of materials, erection
of temporary work- shops, and construction of approach roads to the site of the
work including land required for carrying out of all jobs connected with the
completion of the work. In any case. IIT Hyderabad (Institute) shall not permit
setting up of labour camps within its premises. If during construction it becomes
necessary to remove or shift the stored materials shed workshop, access roads,
etc. to facilitate execution of any other work by any other agency, the contractor
shall do as directed by the Engineer-in-charge and no claim whatsoever, shall
be entertained on this account.

3. It shall be deemed that the contractor shall have satisfied himself as to the
nature and location of the work, transport facilities, availability of land for
setting up of camp etc. The department will bear no responsibility for lack of
such knowledge and the consequences thereof.

4. The contractor shall have to make approaches to the site, if so required and
keep them in good condition for transportation of labour and materials as
well as inspection of works by the Engineer-in-charge. Nothing extra shall be
paid on this account.

5. The contractor shall be responsible for the true and proper setting out of the
work in coordination with the Engineer-in-charge or his authorized
representatives and for the correctness of the positions, levels, dimensions and
alignments of all parts of the structure and for the provisions of all necessary
instrument’s appliances and labour in connection therewith. If at any time,
during the progress of work, any error appears or arises in the position, levels,
dimensions or alignment of any part of the work, the contractor on being asked
to do so by the Engineer-in-charge, shall rectify such error to the entire
satisfaction of Engineer-in-charge. The checking by the Engineer-in-charge or
his authorized representative shall not relieve the contractor of his responsibility
for the correctness of any setting out of any line or level. The contractor shall
carefully protect and preserve all bench marks pegs and pillars provided for the
setting out of works.

6. All setting out activities concerning establishment of benchmarks, theodolite
stations centre line pillars etc. including all materials, tools, plants, equipment,
theodolite and all other instruments, labour etc. required for performing all
the functions necessary and ancillary thereto at the commencement of the work,
during the progress of the work and till the completion of the work shall be



7.

8.

10.

11.

12.

carried out by the contractor and nothing extra shall be paid on this account.

The contractor shall at his own cost submit samples of all materials sufficiently
in advance and obtain approval of the Engineer-in-charge. Subsequently, the
materials to be used in the actual execution of the work shall strictly conform
to the quality of samples approved by the Engineer- in-charge and nothing extra
shall be paid on this account. The acceptance of any sample or material on
inspection shall not be a bar to its subsequent rejection, if found defective.

The contractor shall at his cost, make all arrangements and shall provide
necessary facilities as the Engineer-in-charge may require for collecting,
preparing, packing forwarding and transportation of the required number of
samples for tests for analysis at such time and to such places as directed by the
Engineer-in-charge, and bear all charges and cost of testing unless specifically
provided for otherwise elsewhere in the contract or specifications. The cost of
tests shall be borne by the contractor/Institute in the manner indicated below
(except for water):

a) By the contractor, if the results show that the material does not conform to
relevant specifications and BIS codes or any other relevant code for which
conformity test is carried out.

b) By the Institute, if the results show that the material conforms to relevant
specifications and BIS codes or any other relevant code for which conformity test
is carried out.

. The necessary tests shall be conducted in the laboratory approved by the

Engineer- in-charge. The samples for carrying out all or any of the tests shall
be collected by the Engineer-in-charge or on his behalf by any other officer
of the Institute. The contractor or his authorized representative shall associate
himself in collection, preparation, packing and forwarding of such samples for
the prescribed tests and analysis. In case he or his authorized representative
is not present or does not associate him, the results of such tests and
consequences thereon shall be binding on the contractor.

Materials used on work without prior inspection and testing (where testing is
necessary) and without approval of Engineer-in-charge are liable to be
considered unauthorized, defective and not acceptable. The Engineer-in-charge
shall have full powers to require removal of any or all of the materials brought
to site by contractor which are not in accordance with the contract,
Specifications or do not conform in character or quality to the samples approved
by the Engineer-in-charge. In case of default on the part of the contractor in
removing rejected materials, the Engineer-in- charge shall be at liberty to have
them removed at the risk and cost of the contractor.

The contractor shall make his own arrangement for the water required for
execution of work and get the water tested at his own cost with regard to its
suitability for use in the works and get written approval from the Engineer-
in-charge before he proceeds with the use of same for execution of work. Nothing
extra shall be paid to the contractor on this account.

The work shall be carried out in such a manner so as not to interfere/or effect



13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

or disturb other works being executed by other agencies, if any.

Any damages done by the contractor to any existing work or work being executed
by other agencies shall be made good by him at his own cost.

The work shall be carried out in the manner complying in all respects with the
requirement of relevant rules and regulations of the local bodies under the
jurisdiction of which the work is to be executed and nothing extra shall be paid
on this account.

For completing the work in time, the contractor might be required to work in
twoor more shifts and no claims whatsoever shall be entertained on this account,
notwithstanding the Fact that the contractor will have to pay to the labourers
and other staff engaged directly or indirectly on the work according to the
provisions of the labour regulations and the agreement entered upon and/or
extra amount for any other reasons,

The contractor will have to make his own ’arrangement for obtaining electric
connection from the state electricity board and make necessary payments
directly to the department concerned and/or install generators at the site of
work, if required and nothing extra whatsoever will be payable on this account.

The drawings for the work attached in the document relating to this contract and
all other drawings that will be issued by the Engineer-in-charge during the
execution of work shall at all times be properly correlated before executing any
work and no claim whatsoever shall be entertained on this account.

The contractor shall maintain in good condition all work executed till the
completion of the entire work entrusted to the contractor under this contract
and nothing extra shall be paid on this account.

No payment will be made to the contractor for damage caused by rain, floods
and other natural calamities whatsoever during the execution of the works and
any dam- age to the work on this account shall have to be made good by the
contractor athis own cost and nothing whatsoever’ shall be paid on this account.

The item rates or percentage rates for all items of work, unless clearly
specified otherwise, shall include the cost of all labour materials, de-watering
and other inputs involved in the execution of the items.

Unless otherwise provided in the schedule of quantities or CPWD Specifications
the percentage rates tendered by the contractor shall be all-inclusive and shall
apply to all heights, depths, leads and lifts.

No claim whatsoever for idle labour, additional establishments, costs of hire
and labour charges for tools and plants etc. would be entertained under any
circumstances.

For the safety of all labour directly or indirectly employed in the work for the
performance of the contractor’s part of this agreement, the contractors shall, in
addition to the provisions of Safety code and directions of the Engineer-in-
charge make all arrangements to provide facility as per the provisions of Indian



24.

25.

26.

Standard Specifications (Codes) listed below and nothing extra shall be paid on
this account.

(a) IS 3696 Part I Safety Code for scaffolds and ladders
(b) IS 3696 Part II Safety Code for scaffolds and ladders Part Il ladders
(c) IS 764 Safety Code for excavation work

(d) IS 4081 Safety Code for Blasting and Drilling operations,

(e) IS4138 Safety Code for working in compressed air.

() IS 7293 Safety Code for working with construction machinery

(g) IS 7969 Safety Code for storage and handling of building materials

(h) IS 5216:1982 code of safety procedures and practices in electrical works
The contractor shall take all precautions to avoid all accidents by exhibiting
necessary caution boards and by providing red flags, red lights and barriers.
The con- tractor shall be responsible for any accident at the site of work and
consequences thereof.

In case of Specifications the following hierarchy will be followed:

(1) Nomenclature of the item.

(2) Additional Specifications, particular Specifications, special / additional
conditions if any as defined in the contract documents.

(3) Drawings
(4) CPWD/MORTH Specifications,

(5) BIS Specifications (Latest version) if CPWD/MORTH Specifications not
available.

(6) Manufacturers Specifications if BIS Specifications not available.

(7) Sound Engineering Practices Standard Textbooks.

(8) If none of the above is available decision of Engineer-in-Charge will be final.
All Stone aggregates, sand, stone dust, etc shall be obtained only from the quarry
or other source approved by the Engineer in charge before they are actually
procured and used in the work. The percentage rate for the items mentioned in

the schedule of quantities includes all charges and nothing-extra payable on
any account.



27.

28.

29.

30.

31.

Labour Welfare Cess @ 1% shall be deducted at source from the bills of Gross
value (which includes the cost of stipulated materials) of the work done and
Government shall not entertain any claim whatsoever in this respect in this
contract.

The ESI and EPF Contribution on the part of the employer in respect of the
contract shall be paid by the contractor. This contribution on the part of the
employer paid by the contractor shall be reimbursed by the Engineer-in- Charge
to the contractor on actual basis. The applicable and eligible amount of EPF and
ESI shall be reimbursed preferably within 7 days but not later than 30 days of
submission of documentary proof of payment provided same are in order.

No Running Account Bill shall be paid for the work till the applicable labour
license, registration with EPFO, ESIC and BOCW Welfare Board, whatever
applicable are submitted by the contractor to the Engineer-in-charge.

The contractor shall obtain a valid licence under the contract labour (R A) Act,
1970 and the contract labour (Regulation and Abolition) Central Rules, 1971
before the commencement of the work, and continue to have a valid licence until
the completion of the work. The contractor shall also comply with provision of
the Inter-state Migrant Women (Regulation of Employment and conditions of
service) Act 1979.

The successive bidder/Civil Contractor has to take up the civil works in
co-ordination with the other on-going Civil and Electrical works execution
contractor. The requirements and scope of the civil works may change as
per the requirement and which shall be executed as per the time-to-time
directions of Engineer-in-charge.

32. The NIT enclosed with location layout with brief details of work to be

executed. The successful bidder has to prepare & submit the Good for
Construction (GFC) Architectural Drawings after review of the schedule of
accommodation in line with the conceptual proposals as given in NIT by
EIC. On approval of GFC Arch. Drawings by EIC, the successful bidder has
to proceed further for approval of structural designs & drawings with the
approved consultant as mentioned below.

33. The successful bidder shall submit “Structural Stability Certificate” in

prescribed format including soft & hard copies of structural designs &
drawings in quadruplicate. All the Structural drawings of the structure
and the structural stability certificate shall be signed and certified by
the qualified structural Engineer licenced with Greater Hyderabad
Municipal Corporation (GHMC) or Hyderabad Metropolitan Development
Authority (HMDA) or Structural Engineering Faculty of any Government
Engineering College/University/NIT’s/IIT’s.

34. If required, the successful bidder shall obtain the soil reports from the

approved NABL testing labs to assess the Soil Bearing Capacity(SBC) of
the soil to proceed for structural designs and further its construction
accordingly as per the directions of the Engineer-in charge.



35.Mode of Operandi of Engineers-in-Charge (EIC) of the work:

(a)Executive Engineer (Civil), Construction and Maintenance
Division, IIT Hyderabad shall act as Engineer-in-Charge of Major
Component which includes Civil, Horticulture and Road works.

(b)Executive Engineer (Electrical), Construction and Maintenance
Division, IIT Hyderabad shall be act as Engineer-in-Charge of Minor
Component which pertaining to all Electrical and Mechanical works.

(c )Other than minor component, all other purpose shall be dealt by
Engineer-in-charge of Major component.

(d)Running Bill for the both major and minor components shall be
made by Engineer-in-Charge of major component to the main
contractor.

(e JRunning Bill for the minor component shall be prepared and
finalized by Engineer-in-Charge of minor component and forward to
Engineer-in-charge of major component for its payment to the main
contractor.

(fIn case the main contractor intends to change any agency/agencies
during the operation of the contract, he shall obtain prior approval of
respective Engineer-in-Charge of the agreement. The new
agency/agencies shall also have to satisfy the laid down eligibility
criteria. In case Engineer-in-Charge of respective major/minor
component is not satisfied with the performance of any agency, he
can direct the contractor to change the agency executing such items
of work and this shall be binding on the contractor.

(g)Final bill of whole work shall be finalized and paid by the Engineer-
in-Charge of major component i.e., Executive Engineer (Civil). Other
Engineer-in-Charge of minor component i.e., Executive Engineer
(Electrical) will prepare and pass the final bill for their component of
work and pass on the same to the Engineer-in-charge of major
component, for including in the final bill for composite work.

(h)Levy of Compensation under Clause 2, if any, and rescheduling of
milestones as stipulated under clause 5, will be decided by
Superintending Engineer on receipt of required information in this
regard from Engineer-in-Charge of major discipline as well as
concerned Engineer-in-Charge of minor discipline.

(i)The composite work is treated as complete when all the
components of the work are complete. The Completion Certificate of
the composite work is recorded by Engineer-in-charge of major
component after record of completion certificate by the Engineer-in-
Charge of minor components.



(j)Other than technical & contractual issues pertaining to minor
component (i.e., E& M works) for all other purposes of contractual
agreement like Arbitration case/Court case, if any, such shall be
handled with main contractor by the Engineer-in-Charge of the major
component with the support of Engineer-in-Charge of the minor
component.

36.If the Contract is awarded to a Civil Works Contractor, who doesn’t have
experience in electrical works can execute electrical items as mentioned in the
agreement through a specialized agency, who have experience in the electrical
works. The technical credentials of the Main Contractor or his specialized agency
shall be fulfilled one of the below mentioned criteria for the execution of electrical
works and which shall be evaluated and approved by the Executive Engineer of
minor component:

(a) Three similar works each of value not less than 40% of estimated cost of
the electrical component

(OR)

(b) Two similar works each of value not less than 60% of estimated cost of
the electrical component

(OR)

(c ) one similar work of value not less than 80% of estimated cost of the
electrical component



ANNEXURE - B

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR

Name & address of the Client........

Details of works executed by Shri/ M/S. .c.cccccieieiuiniiiiiiinieieieieieiriccececececeenes

1. Name of work with brief particulars

. Agreement No. and date

. Estimated Cost

. Agreement amount

. Date of commencement of work

. Stipulated date of completion

N O gf BoWwf N

. Actual date of completion

8. Details of compensation levied for
delayed completion, if any

(a) Whether case of levy of
compensation for delay has been
decided or not

Yes/No

(b) If decided, amount of
compensation levied for delayed
completion, if any

9. Amount of reduced rate items, if any

10. Performance Report

a) Quality of Work

Outstanding / Very Good / Good /Poor

b) Financial Soundness

Outstanding / Very Good / Good /Poor

c) Technical Proficiency

Outstanding / Very Good / Good /Poor

d) Resourcefulness

Outstanding / Very Good / Good /Poor

e) General behavior

Outstanding / Very Good / Good /Poor

Dated:

Executive Engineer or Equivalent




Additional Conditions of Contract

Additional Conditions:

1. The contractor shall make his own arrangements for obtaining electric
connections if required and make necessary payments directly to the
department concerned.

2. Other agencies doing works related with this project will also simultaneously
execute the works and the contractor shall afford necessary facilities for the
same. The contractor shall leave such necessary holes, openings etc. for
laying/burying in the work of pipes, cables, conduits, clamps, boxes and hooks
for fan clamps etc. as may be required for other agencies. Conduits for electrical
wiring/cables will be laid in a way that they leave enough space for concreting
and do not adversely affect the structural members. Nothing extra over the
agreement rates shall be paid for the same.

3. Some restrictions may be imposed by the Institutes security staff etc., on the
working and for movement of labour, materials etc. The contractor shall be
bound to follow all such restrictions/instructions and nothing extra shall be
payable on this account.

4. The building work will be carried out in the manner complying in all respects
with the requirements of relevant byelaws of the local body under the
jurisdiction of which the work is to be executed or as directed by the
Engineer-in-Charge and nothing extra will be paid on this account.

5. The work of water supply, Internal Sanitary Installations and drainage work
etc., shall be carried out as per local Municipal Corporation or such local
body bye- laws and the contractor shall produce necessary completion
certificate from such authorities after completion of the work.

6. Water tanks, taps sanitary, water supply and drainage pipes, fittings and
accessories should conform to byelaws and specifications of the Municipal
Body/Corporation where CPWD specifications are not available. The contractor
should engage licenced plumbers for the work and get the materials
(fixtures/fittings) tested by the Municipal Body/Corporation authorities
wherever required at his own cost.

7. The contractor shall comply with proper and legal orders and directions of the
local or public authority or municipality and abide by their rules and regulations
and pay all fees and charge, which he may be liable.

8. The contractor shall give a performance test of the entire installation(s) as per
standard Specifications before the work is finally accepted and nothing extra
whatsoever shall be payable to the contractor for the test.

9. Any cement slurry added over base surface (or) for continuation of concreting
for better bond is deemed to have been in built in the items and nothing extra
shall be payable (or) extra cement considered in consumption on this account.



10.

11.

12.

13.

14.

15.

16.

17.

18.

Applicable for Works Costing more than Rs 25 Lakh

The Contractor shall furnish his proposed methodology and programme of
construction in comprehensive manner of executing and completing the work
within the stipulated period and also for achieving the milestones
simultaneously with in the specified periods in schedule F within 7 days of
award of tender. The programme shall consist of the various components for
each part of the work stipulated to be completed and a bar chart may be
appended in this connection.

The contractor shall take instructions from the Engineer-in-Charge for stacking
of materials in any place. No excavated earth or building material shall be
stacked on areas where other buildings, roads, services compound walls are to
be constructed.

As a policy of the Institute, huts for labour are not permitted at the site of work by
the contractors. The contractors are required to provide such accommodation
outside the premises of the Institute and nothing extra shall be paid on this
account.

Royalty at the prevalent rates shall have to be paid by the contractor on all the
boulders, metals, shingle sand and bajri etc., collected by him for the execution
of the work direct to the Revenue authority or authorized agent of the State
Government concerned or Central Government.

The Percentage Rate for Centering shuttering includes cost of centering the rate
of RCC works include cost of concreting in sloped roof/ chajjas / beams and
no extra rate shall be payable on any account. Single stone slab only should be
used in treads and risers of staircase steps etc. Payment shall be made in respect
of items. No extra rate shall be payable on this account.

The Contractor should construct proper mortar bands of lean mix with
adequate depth smaller size over the curved roof for flooding with water proper
curing. In case of Arches, wet gunny bags shall be used for a period of two
weeks.

Samples of all materials like UPVC Pipes, fittings, tiles etc., shall be got
approved in advance before placing order for them. Similarly, samples of all
works shall be prepared in advance and got approved from the Engineer-in-
Charge before taking up the work

The contractor shall procure all the materials in advance so that there is
sufficient time for testing and approving the material and clearance of the same
before use in work.

The Percentage rate for skirting, dados includes cost of chasing of Brick walls to
the required thickness wherever required in order to accommodate required
thickness of base cement mortar and nothing extra is payable.



19

20

21

22

23

. The Percentage rate for the different flooring items under flooring sub head,
includes the cost of extra cement mortar required to be laid for making the
finished floor level at par with the kota stone flooring at all floors and at all levels,
and nothing extra shall be payable on any account.

. No payment shall be made for preparing the existing surface like flooring,
masonry etc. for hacking, cleaning to receive new work.

. No payment shall be made for extra for scaffolding required for external works
at all levels.

. Applicable for Works costing more than Rs 50 Lakh
. Reports to be submitted by Contractor

(i) The contractor shall submit monthly progress report of the work in a
computerized form. The progress report shall contain the following, apart
from whatever else may be required as specified: i) Project information,
giving the broad features of the contract.

(ii) Introduction, giving a brief scope of the work under the contract, and the
broad structural or other details.

(iii) Construction schedule of the various components of the work through a
bar chart for the next 2 quarters (or as may be specified), showing the
milestones, targeted tasks and up to date progress.

(iv) Progress chart of the various components of that are planned and achieved,
for the month as well as cumulative up to the month, with reasons for
deviations, if any, in a tabular format.

(v) Plant and machinery statement, indicating those deployed in the work, and
their working along with their designations.

(vij Manpower statement, indicating individually the names of all the staff
deployed in the work, along with their designations.

(vi Financial statement, indicating the broad details of all the running
account payments received up to date, such as gross value of work done,
advances taken, recoveries effected, amounts withheld, net payments,
details of cheque payments received, etc.

(viiij A statement showing the extra and substituted items submitted by the
contractor, and the payment received against them, items pending for
sanction/decision by the Department, broad details of the bank guarantees,
indicating clearly their validity periods, broad details of the insurance
policies taken by the con- tractor, if any, the advances received and
adjusted from the department, etc.

(ix) Progress photographs, in colour, of the various items/components of the
work done up to date, to indicate visually the actual progress of the work.

(x) Quality assurance and quality control tests conducted during the month,
with the results thereof.



24. PROGRESS REPORT

The progress report submitted by the contractor has to be checked and
certified by the Junior Engineer or Assistant Engineer, and has to be reviewed
by the Executive Engineer and the Superintending Engineer, over their dated
signatures.

A. Physical.

Name of | Quantity as Quantity Total up to Anticipated
[tem per extended date quantity balance
Agreement during executed quantity
the month

B. Financial

Total Work done Total amount Anticipated
Tendered during the of work done amount of
amount month up to Date balance work

25. The contractor has to submit the progress report to the Sub division office in
quadruplicate by 10th day of every month as per the above proforma along with
photographs of the work done during that month. The contractor shall be
charged at Rs. 2500/-(Rupees Two thousand five hundred only) in the event of
non-receipt of monthly progress report on due date (i.e on 10th day of every
month) to the sub division office in the manner prescribed above. In case 10th
day happens to be a closed holiday then the progress report will be submitted
on the next working day.



Annexure -1

Modifications in Clause 12 of GCC for Construction Works

The following modifications are made in the GCC for Construction Works.

Existing Provision

Modified Provision

Clause 12

Deviations/Variations Extent and Pricing
The Engineer-in-Charge shall have power (i)
to make alteration in, omissions from,
additions to, or substitutions for the
original specifications, drawings, designs
and instructions that may appear to him to
be necessary or advisable during the progress
of the work, and (ii) to omit a part of the
works in case of non-availability of a
portion of the site or for any other reasons
and the contractor shall be bound to carry
out the works in accordance with any
instructions given to him in writing signed
by the Engineer-in-Charge and such
alterations, omissions, additions or
substitutions shall form part of the
contract as if originally provided therein
and any altered, additional or substituted
work which the contractor may be directed
to do in the manner specified above as part
of the works, shall be carried out by the
contractor on the same conditions in all
respects including price on which he
agreed to do the main work except as
hereafter provided.

Clause 12
Deviations/Variations Extent and Pricing

No Change

12.1 The time for completion of the works
shall, in the event of any deviations
resulting in additional cost over the
tendered value sum being ordered, be
extended, if requested by the contractor,
as follows:

() In the proportion which the
additional cost of the altered,
additional or substituted work,

bears to the original tendered value
plus

25% of the time calculated in (i) above
or such further additional time as may
be considered reasonable by the

Engineer-in-Charge.

No Change




12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items that are
completely new, and are in addition to the
items contained in the contract), the
contractor may within fifteen days of
receipt of order or occurrence of the item(s)
submit market rate claim rates, supported
by proper analysis which shall include
invoices, vouchers etc. and
Manufacturer's specification for the work
failing which the rate approved later by
the Engineer- in- Charge shall be binding
and the Engineer-in- Charge shall within
prescribed time limit of the receipt of the
claims supported by analysis, after
giving consideration to the analysis of
the rates submitted by the contractor,
determine the rates on the basis of the
market rates and the contractor shall be
paid in accordance with the rates so
determined, failing which it will be
deemed to have been approved.

12.2 Deviation, Extra Items and Pricing
In the case of extra item(s) (items which are
not available in the contract), the
contractor may within fifteen days of the
receipt of order or occurrence of the item(s),
submit claim for market rate(s), supported
with  proper analysis of rate and
manufacturer's specification for the work,
invoices, vouchers, etc. (as applicable), failing
which the rate(s) approved later by the
Engineer-in-Charge shall be final and
binding. Where the contractor submits claim
for market rate(s) in the manner prescribed
above, the Engineer-in-Charge shall, within
45 days of the receipt ofthe claims, after giving
consideration to the analysis of rates and
other documents submitted by the
contractor, determine the rates on the
basis of the market rates and the contractor
shall be paid in accordance with the rates so
determined.

The rate(s) of extra items so determined
by the Engineer-in-Charge shall be final
and binding on the contractor, and shall
not be arbitrable.

In the case of substituted items (items
that are taken up with partial
substitution orin lieu ofitems of work in
the contract), the rate for the agreement
item (to be substituted) and substituted
item shall also be determined in the
manner as mentioned in the following
para.

a) If the market rate for the substituted
item so determined is more than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betheratefortheagreementitem
(to be substituted) so increased to the
extent of the difference between the
market rates of substituted item and
the agreement item (to be
substituted).

b) If the market rate for the substituted
item so determined is less than the
market rate of the agreement item (to
be substituted), the rate payable to
the contractor for the substituted item
shall betherate fortheagreementitem
(to be substituted) so decreased to the
extent of the difference between the
market rates of substituted item and
the agreement
item (to be substituted).

Deleted

Deleted




Deviation, deviated Quantities, Pricing
In the case of contract items, substituted
items, contract cum substituted items,
which exceed the limits laid down in
schedule F, the contractor may within

fifteen days

of receipt of order or

occurrence of the excess, claim revision of
the rates, supported by proper analysis
for the work in excess of the above-

mentioned limits,

and the contractor shall be paid in
accordance withtherates sodetermined.

The prescribed time limit for finalizing
rates for Extra Item(s), Substitute Item(s)
and Deviated Quantities of contract items
is within 45 days after submission of

proposal

the without

by contractor

observation ofthe Engineer-in-Charge.

Deviation, deviated quantities, Pricing

In the case of contract items which exceed the
limit laid down in Schedule F, the contractor
may within fifteen days of the receipt of order
or occurrence of the excess, claim revision of
the rates, supported with proper analysis of
rate and invoices, vouchers, etc. (as applicable),
for the quantity in excess of the above-
mentioned limit. The Engineer-in-Charge shall
within 45 days of receipt of the claims, after
giving consideration to the analysis of rates
and

other documents submitted by the
contractor, determine the rates on the basis
of the market rates and the contractor shall
be paid in accordance with the rates so
determined.

The rate(s) so determined by the Engineer-in-
Charge shall be final and binding on the
contractor, and shall not be arbitrable.

12.3 The provisions of the preceding
paragraph shall also apply to the decrease in
the rates of items for the work in excess of
the limits laid down in Schedule F, and
the Engineer-in-Charge shall after giving
notice to the contractor within one month
of occurrence of the excess and after taking
into consideration any reply received from
him within fifteen days of the receipt of

the

notice, revise the rates for the work in
question within one month of the expiry
of the said period of fifteen days having
regard to the market rates.

12.3Inthecaseof contractitems which exceed
thelimitlaid down in Schedule F, the Engineer-
in-Charge shall after giving notice to the
contractor within 30 days of submission of
that bill by the contractor which contains
such item(s), and after taking into
consideration any reply received from the
contractor within 15 days of the issue of
such notice, reduce the
rate for quantity in excess of the above-
mentioned limit on the basis of market
rates, within 30 days of the expiry of the said
period of 15 days, and the contractor shall
be paid in accordance with the rates so
determined.

The rate(s) so determined by the Engineer-

in- Charge shall be final and binding on

the contractor, and shall not be arbitrable.

12.4 For the purpose of operation of

Schedule "F", the following works shall be
treated as works relating to foundation
unless &otherwise defined inthe contract:

(i)

For Buildings: All works up to 1.2
meters above ground level or up to floor
1 level whichever is lower.

For abutments, piers and well
staining: All works up to 1.2 m above
the bed level.

For retaining walls, wing walls,
compound walls, chimneys, overhead
reservoirs/ tanks and other elevated
structures: All works up to 1.2
meters above the ground level.

Deleted




(iv) For reservoirs/tanks (other than

overhead reservoirs/tanks): All works

up to 1.2 meters above the ground

level.

For basement: All works up to 1.2 m

above ground level orup tofloor 1 level

whichever is lower.

(vi) For Roads, all items of excavation and
filling including treatment of sub base.

(v)

Deleted

12.5 Any operation incidental to or
necessarily has to be in contemplation of
tenderer while quoting tender, or necessary
for proper execution of the item included
in the Schedule of quantities or in the
schedule of rates mentioned above,
whether or not, specifically indicated in the
description of the item and the relevant
specifications, shall be deemed to be
included in the rates quoted by the
tenderer or the rate given in the said
schedule of rates, as the case may be.
Nothing extra shall be admissible for such
operations.

12.5 The cost of any operation necessarily in
contemplation of tenderer while quoting
tender or necessary or incidental to proper
execution of an item of work included in the
Schedule of Quantities or in the Schedule of
Ratesmentionedin Schedule F, whetherornot
specifically indicated in the description of
the item and the relevant specifications,
shall be deemed to be included in the rates
quoted by the tenderer or the rate given in
the said Schedule of Rates, as the case may be.
Nothing extra shall be admissible for such
operations.

Signature Not Verified

Digitally signed by AHANKALI SATEESH

Date: 2023.12.04 11:59
Location: eProcure-
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