

No: IITH/CMD/F.35/NIT-28/2020-21/

Date: 17th May 2020
(work from home)

CORRIGENDUM-5

**Name of Work: Construction of Entrance spaces at IIT Hyderabad, Kandi
(SH : Precast security cabins, main gate, access control
and precast compound wall)**

Ref: (1)NIT No. IITH/CMD/NIT/CPPP/2019-20/28

(2)T.O.Corrigendum-1 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 22-03-2020

(3)T.O.Corrigendum-2 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 04-04-2020

(4)T.O.Corrigendum-3 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 12-04-2020

(5)T.O.Corrigendum-4 No.IITH/CMD/F.35/NIT-28/2019-20, dtd 01-05-2020

In view of **COVID-19 Medical Emergency, the Govt. of India extended Lock-Down till 31-05-2020**, the above subject tender issued by this office on 13-03-2020 and Corrigendum-4 issued on 01-05-2020 has been further postponed the following dates mentioned in tender and rescheduled as below:

S.No.	Description	Date & time as per NIT	Date & time as per Corrigendum-4	Re-scheduled date & time
01.	Pre-bid meeting	23-03-2020 @ 15:00 Hrs	19-05-2020 @11:30Hrs	03-06-2020 @11:30Hrs
02.	Last date and time of submission of bids	31-03-2020 @15:00 Hrs	28-05-2020 @15:00 Hrs	12-06-2020 @15:00 Hrs
03.	Time and date of opening of Technical bid	31-03-2020 @15:30 Hrs	28-05-2020 @15:30 Hrs	12-06-2020 @15:30 Hrs



Executive Engineer (C)
IIT Hyderabad

Copy to:

- (1) The Dean(Planning), IIT Hyderabad
- (2) The Superintending Engineer (Civil), IIT Hyderabad.

Sd/-
Executive Engineer (C)
IIT Hyderabad